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@ MOTOROLA

September 19, 2016

DTE Energy

One Energy Plaza

Attn: Robert Letkiewicz
Detroit, Michigan

Dear Mr. Letkiewicz,

DTE Energy has been a long time partner with Motorola Solutions, Inc. (“Motorola”) and we are looking forward to
working with you to migrate your land mobile radio system to a 800MHz ASTRO P25 Digital Radio System, working off of
the State of the Art, State of Michigan MPSCS Radio System .The Motorola project team has taken great care to quote a
solution that will meet your needs, and will be proposing a robust system in partnership with MPSCS.

This proposal represents Motorola’s best effort based upon information provided by DTE Energy and MPSCS. Nothing less
than reliability can be accepted when considering that the customers and communities you serve rely on your power for
their livelihood and safety. This same mindset must also apply to your radio console and LMR system. When demand is
highest, your radio system and dispatch centers must operate to enable field personnel to respond in a timely and safe
manner. Interoperability and employee safety are our mutual goals.

Motorola will make its engineering and services resources available to DTE Energy as required, reviewing this
information and addressing any questions. It is our intent to ensure that DTE Energy is fully comfortable with the
proposed solution and the plan to implement it. Should DTE Energy require any changes in the design or
implementation plan, Motorola will work closely with your project team to make the needed modifications. Please also
note the special system discount for contracting this system is for a contract by November 15, 2016, with commitment
to allow us to ship by year end.

The price for this project is $7,760,417.80 which includes a purchase discount of $3,101,000. This pricing is good until
November 15, 2016 and is subject to the terms and conditions of the Motorola Communications System Agreement.
The CSA is attached for your review, and has been approved by our legal team for use with this project, as was done
with DTE in 2012. We will also be covering the MPSCS one time user fee for a total of $178,750.

Motorola will be pleased to address any questions DTE Energy may have regarding the proposal. Please direct any
questions to your Senior Account Manager, Kathi Russ, at (330) 495-2628.

Motorola appreciates your interest in our company, products, and services. We look forward to continuing our
relationship and implementing this project with DTE Energy.

Sincerely,
Motorola Solutions, Inc.

Kooy & Cluist

Kreg E Christoff
MSSSI Vice President and Director






SECTION 1

SYSTEM DESCRIPTION

1.1 ASTRO 25 DIGITAL TRUNKING SOLUTION

Motorola is committed to user-driven standards to support RF system interoperability within the
Mission-Critical industry. Motorola is providing a firm proposal to DTE with robust, standards based
(Project 25 compliance) MCC7500 Consoles at 4 DTE dispatch locations, additional 88 FDMA
channels to existing 47 ASTRO® 25 voice only, digitally trunked ASR sites operating in 800 MHz
frequency band and 1 channel add on to the existing 6 site St Clair circuit simulcast system that will
tie to MPSCS 7.15 ASTRO25 M3 Core via existing link connectivity.
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1.2 SYSTEM CONFIGURATION

ASTRO® 25 State System Add on

This State system add on offers DTE with a new IP based, modular console infrastructure including
an advanced network of workstations, high-speed local area networks (LAN), sophisticated databases
and software. The existing site(s) add on includes new repeaters, network/time reference modules,
radio frequency (RF) equipments and subscribers as required. All proposed equipment is tested,
validated, and certified to Motorola’s rigorous performance specifications.

The proposed components for DTE ENERGY CO include the following:
Existing MPSCS 7.15 Master Site (M3 Core)

e Existing State M3 Core will have to include the following licenses for DTE channel and console
Add-on:

— Master site expansion (NM/ZC ) License.
— 2 Pack MCC7500 console License (10).
— UNC additional device licenses.

— 1000 Radio user licenses.

Console Site(s)

Total of 6 MCC 7500 IP Dispatch Consoles distributed across DTE chosen dispatch locations as
shown below.

Location Name

GAS CONTROL DISPATCH MAIN 1 Energy Plaza, Detroit, MI 48226, USA 1
GAS CONTROL DISPATCH DISASTER RECOVERY 3920 E Michigan Ave, Ypsilanti, MI 48198, USA 1
SERVICE DISTRIBUTION DISPATCH 1 Energy Plaza, Detroit, M| 48226, USA 2

SERVICE DISTRIBUTION DISPTACH DISASTER
RECOVERY 3690 Greenfield Rd, Melvindale, M1 48122, USA 2

Figure 1-1: MCC 7500 Dispatch Console Distribution across DTE locations

e Each Operator position at the above locations include the following:

— Voice Processor Module.

— Site LAN Switch.

— Site Gateway.

—  MCC7500 Windows 7 Workstation & Dispatch Accessories.

— Trunking and Advanced Conventional Operation Licenses.

— Rack and Power distribution units.

— DTE provided link between main and backup dispatch location.
— DTE provided link between dispatch and MPSCS hop sites.

September 19, 2016 DTE Energy
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NOTE: Motorola Demarcation Point: Site Gateway/Backhaul Switch at each dispatch location.

Repeater Site

e 47 800 MHz existing ASR sites include 1-2 channels per DTE requirement which consists of the
following:

— 88 FDMA capable GTR 8000 base radios.

— 88 ASTRO® 25 Site repeater software.

— 29 TRAK 8835 Time reference module (sites that go beyond 7 or more channels).
— 29 twenty four port Ethernet switch (sites that go beyond 7 or more channels).

— 34 four channel Combiner with 34 Tx antenna assembly and interconnections.

— Rack mount hardware.

— 2 7.5” Open rack with Power distribution unit for Sites 1202 and 2504.

— 47 Flat Pack rectifier units.

e New Tx antenna system at 34 sites with the following:

—  MPSCS preferred 12dB gain Antenna.

— 475 15/8" AVA Heliax.

—  Surge Suppression, Grounding, and Weatherproofing.
—  Connectors and Jumpers.

NOTE: Existing Rx side RF components and interconnections, site links to be reused.

Circuit Simulcast Site at St. Clair

e 6800 MHz existing circuit based simulcast sites include 1channel per site (total of 6) which
consists of the following:

— 1 FDMA capable GTR 8000 base radios.

— 1 future ready IP Simulcast Software.

— 1 channel IP GCM8000 Comparator.

— Rack mount hardware.

— 1 7.5” Open rack with Power distribution unit for 6 sites.
— 1 Flat Pack rectifier units.

NOTE: Existing Tx and Rx side RF components and interconnections to be reused. SRU cards at
channel bank can support up to 10th channel. DTE's addition will be the 10th channel.

MCC 7500 Console

The system proposed includes 6 MCC 7500 console with Basic Console functionality, trunking and
advanced conventional operation licenses.

The MCC 7500 Dispatch Console Operator Position includes a commercially available personal
computer with Motorola-provided hardware and software.

The Motorola-provided hardware for the console position includes:

e Motorola Certified Personal Computer.

e Voice Processor Module (VPM).

e MCC Series Desktop Speakers.

e MCC Series Desktop Gooseneck Microphone.
DTE Energy September 19, 2016
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Footswitch.

Dual Headset Jacks.

Instant Recall Recorder (IRR).
19 Console Monitor.

NOTE: Archive Interface Server (AlS) included to interface DTE provided IP logger (if any) with
MCC 7500.

The figure below shows the typical components of a Dispatch position:
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Figure 1-2: MCC 7500 Dispatch Console, including desktop PC, headset, speakers, display, keyboard, mouse,
microphone, and voice processor module

1.2.1  MCC 7500 Generic Console Capability

Type of Equipment 7 MCC7500 Features
Systems Supported
Yes

APCO Project 25 Trunking Wire line to Trunking Controller

Wireless via ACIM Link to ASTRO Consolette
Yes

SN/SZ Trunking \évrlr::ril)rz;a to Trunking Controller (Requires

Wireless via ACIM Link to ASTRO Consolette
Yes

. - . Wire line via V.24 to Station/Comparator
APCO Project 25 Digital Conventional Wire line via IP to Station/Comparator
Wireless via ACIM Link to ASTRO Consolette
Stat-Alert (MDC1200) Yes

Advanced Securenet ™ Yes

September 19, 2016
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Type of Equipment MCC7500 Features

Station Control Protocols

ACIM Link Interface (DIU and Consolettes) Yes (Consolettes only, doesn't support DIU)
Mixed-Mode Analog/Digital Yes
Tone Remote Control (TRC) Yes
TRC with Positive Mode Control (Dual Function

Tones) Yes
E&M Control Yes
ASTRO 25 IP Digital Control Yes
Aliasing for PTT IDs Yes
General Transmit Yes
Instant Transmit Yes
APB Transmit Yes

Type of Equipment MCC7500 Features

Console Functionality

Select/Unselect Yes
MultiSelect Yes

Patch - Radio to Radio Yes

Patch - Telephone to Radio Yes
Telephony Yes

Alert Tones \C()?)ifigurable
Channel Marker Tones Yes

DTMF and KNOX Tones Yes
Sequential Paging Yes
Simultaneous Paging Yes
Per-Channel Volume Controls Yes

All Mute Yes
Acoustic Cross Mute Yes

RF Cross Mute Yes

RF Cross Busy Yes
Intercom Selective Op Intercom
VU Meter Yes

Aux I/Os Yes

External Paging Encoder Port Yes

Yes

Instant Recall Recorder (IRR) Via 3rd party application

Op Logging Port Yes

NENA Radio/Telephone Headset Interface Port Yes

(Sharing headset between radio & telephone)

Graphical User Interface (GUI) Yes
DTE Energy September 19, 2016
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GUI Localization Capability Yes

API & SDK for 3rd Party Software Developers Yes

Run Standalone on Laptop No, requires VPM

Operating System Windows 7 Professional SP1 (64 Bit)
Dispatch Positions Up to 50 in M1 and M2 Core
Channels Up to 160 assigned on an Op
Simultaneous Audio Streams (per Op) Up to 60

Alert Tones (per Op) kjv?/;(\)/ 1J|I5e based)

Patches (per Op) Up to 16

Type of Equipment MCC7500 Features

Capacities and Accessories
Multi-Selects (per Op) Up to 16
Upto 8
Desktop Public Safety Grade
Upto1
Gooseneck Public Safety Grade

Upto2
Headsets (per Op) PJ7 (6 wire) / PJ327 (4 wire) Public Safety
Grade

Upto1
Dual Pedal Public Safety Grade

Speakers (per Op)

Microphone (per Op)

Footswitch (per Op)

1.2.2  Elements of MCC 7500

Footswitch
Lozl Ll.lgﬂil |l, Recorder

T Y [, TRp—— -

iR I"ELH I'IE [EIIF
nldnm

Extenal Paging Encoder
u|,.;m.||,.l|1
Microphone Extema Telephona System

Headset

Jacks Parsonal Computer

Deskiop Speakers

VPM

Figure 1-3: MCC 7500 Dispatch Console Components

Each MCC 7500 Dispatch Consoles includes the following elements:
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Personal Computer (PC)

The personal computer for console position shall run Microsoft Windows 7, and it is required to have
the customer provided PC configured by Motorola to ensure that the dispatch software, voice cards,
and secure cards are properly installed and setup.

Computer Display
Any 19"-23” computer display shall be connected to MCC 7500 dispatch console.

Headset Jack

The dispatch console supports two headset jacks, both push-to-talk (PTT) and non-PTT-enabled for
simultaneous use by the dispatch operator and a supervisor. The headset jack contains two volume
controls for the separate adjustment of received radio and telephone audio.

Headset

The headsets consists of two elements. The headset base includes an audio amplifier, a push-to-talk
switch, and a long cord that connects with the dispatch console. The headset top consists of the
earpiece and microphone, as well as a short cable that connects to the headset base. The NC headsets
are opted to be provided by DTE.

Gooseneck Microphone

The microphone controls the dispatch console's general transmit and monitor features through two
buttons on its base. The microphone can be fastened down or left loose. It can be used alone or in
conjunction with a headset.

Voice Processor Module (VPM)

The secure VPM provides vocoding and audio processing for the dispatch console, and also serves as
the hub for the console's speakers, microphone, footswitch, headset jacks, and recorders.

Headset Port

The telephone/headset port allows the connection of an external telephone to the dispatch console,
allowing the operator to use a single headset to communicate on both the radio system and a
telephone system

Desktop Speakers

Two audio speakers have been included with each console position and can be configured to transmit
audio from a specific talkgroup or set of talkgroups. Each speaker is a self-contained unit, with
individual volume controls and can be placed on a desktop, or mounted on a rack or computer
display.

Instant Recall Recorder (IRR) Port

The IRR port enables the connection of a short-term audio recorder, which allows the recording and
playback of recent audio received by the cons.
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Features and Benefits

Table 1-1: Benefits of MCC 7500 Console to DTE

Feature Benefit to DTE ENERGY COMPANY

Tight coordination between the IP network and IP
Console eliminates the potential for audio
degradation.

Subscribers and Console operators will be able to
communicate without loss of information.

Emergency calls are prioritized for successful
delivery regardless of network traffic.

Console operators will always be able to hear
emergency calls from users in the field

Inherent access to all system resources within
the network provides dispatch priority to reach
any user when needed.

Console operators will always be able to reach
out to users in the field.

Rapid call set up times and quality of service,
regardless of the size of the system.

The ability to scale the system to handle future
capacity, while maintaining efficient dispatch
operations.

True end-to-end encryption capable from the
subscriber to the Console operator position,
enhancing operational security

Assurance that sensitive, private communications
will remain secure, from the user in the field to
the Console dispatch operator

Improved bandwidth efficiencies reduce transport

Ongoing cost savings for DTE ENERGY CO.

costs.

Dispatch Interface

The MCC 7500’s graphical user interface (GUI) optimizes user efficiency. It is designed to display
the maximum number of resources a dispatch operator is able to easily view and control. DTE
ENERGY CO can customize the MCC 7500’s GUI by agency or by individual user to meet their
dynamic needs and requirements.

An example of the MCC 7500’s GUI is shown in the below figure.

Based on the operator preference, the MCC 7500 GUI can be customized to show details of trunked
and Conventional channels on a per-channel basis. Various controls can be highlighted, such as patch
status, frequency select, coded/clear select, and individual volume control. Per-channel controls can
be fully or partially shown, or hidden to save space on the screen. Busy dispatch operators can
respond to a missed call by simply clicking on an entry in the Activity Log. The number of calls and
call information displayed in the Activity Log is customizable to suit the needs of the user. The status
of auxiliary inputs and outputs can be conveniently interpreted from the GUI with the use of familiar
graphical icons, such as a door shown open or closed.
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Figure 1-4: MCC 7500 Graphical User Interface

APX Series Subscriber Units

The APX P25 two-way radio series redefines safety in communication. APX puts the right device
into the hands of the right user. Every feature and function is designed with its users in mind — from
the rugged, easy to operate design to the loudest, clearest audio. The result is the ability to keep your
people and community safer than ever before. The subscribers can be re-programmed with optional
over-the-air with the POP25 data functionality proposed without disrupting voice communications.

The APX 4000 delivers all the benefits of P25 technology in the smallest P25 Phase 2 portable in the
industry. Easy to use, tough as nails, a hard value to beat, it connects public works, utilities and rural
public safety users to first responders for fast, interoperable communications. This unit is durable
enough to withstand dust, heat, shock, and submersion.

The APX 4500 brings together powerful technology in a compact, rugged, mobile radio that's easy on
your budget. It seamlessly unifies public works, utility, rural public safety and transportation users to
first responders so they can communicate effectively in the moments that matter. A simplified dash
mount design makes installation quick and easy.

The proposed solution includes the following subscribers:

e 25 APX 4000, Model 2

— 800 MHz FDMA Trunking Operation.

— Two-Knob Configuration on Top.

— Noise Cancelling Remote Speaker Mic.

— Single Unit Portable Chargers.

— Standard Battery.

— Standard Antenna.

— Standard Belt Clip.

— 3 Years of Warranty.

— Customer Programming Software and Data cable.

DTE Energy September 19, 2016
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e 300 APX 4500 Mobiles with O2 Control Head at SE Michigan, including:

— 800 MHz FDMA Trunking Operation.
— Dash-Mount O2 Control Head.

— 800 MHz 3 dB gain Antenna

— Mobile Palm Microphone.

— Water-Resistant 15W Speaker.

— 3 Years of Warranty.

— Data cable.

e 10 APX 6500 Control Stations with O2 Control Head at TBD Location including:

— 800 MHz FDMA Trunking Operation.
— Dash-Mount O2 Control Head.

— 800 MHz 6 dB gain Antenna.

— Control Station Desk Mic.

—  Control station Operation.

— No Speaker.

— Mobile Desk Tray with Power supply.
— 3 Years of Warranty.

— Customer programming Software.

NOTE: No Control Station combiner or Antenna interconnections, racks included for APX6500
control stations as the distribution of the subscribers is yet to be decided.

Figure 1-5: APX4500 Portable Model 2

September 19, 2016 DTE Energy
Use or disclosure of this proposal is subject DTE Energy Add - On To MPSCS
to the restrictions on the cover page.

1-10 System Description Motorola Solutions Confidential Restricted @



Figure 1-7: APX6500 Control Station

1.3 PROPOSED SYSTEM DIAGRAM

Our proposed System Diagram follows this page.
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1.4 SPECTRUM ALLOCATION PLAN

Our Allocation Plan follows this page.

DTE Energy September 19, 2016
DTE Energy Add - On To MPSCS Use or disclosure of this proposal is subject
to the restrictions on the cover page.

@ Motorola Solutions Confidential Restricted System Description 1-13



This page intentionally left blank.

September 19, 2016 DTE Energy

Use or disclosure of this proposal is subject DTE Energy Add - On To MPSCS
to the restrictions on the cover page.

1-14 System Description Motorola Solutions Confidential Restricted @



EXisting
On Which? | Combiners
Number of Add to what
Fregs to be Add Freq Combiner

1
2
1 1:4 port 2 #1
2 2: 4 port #2
1
2
1
1
1 1: 6 port 2 #1
1 #1
1
1
1
1 1: 4 port 2 #1
1 #1
2
1
1 N
3
1
3
3
2
1 1: 6 Port

2:4 port

3: 6 port
3
1
2
3
3
1
2
1 2 #1
2 1: 6 port "
1 2: 6 port
2 3:700 Mhz
1
3
3
1
2
1 2 #1
3 #1
1
2
3
! 1: 6 port
3

2: 4 port
i 3: 4 port
3

BUSINESS BAND
SPRINT VACATED
PUBLIC SAFETY (NOT USED)

DTE add-on Frequency list and Combiner layout and addition

Ports Added to Combiner

Requires a new combiner by
default

unless MPSCS agrees to add
additional

2 ports combiner #1

Requires a new combiner by
default

unless MPSCS agrees to add
additional

2 ports combiner #1

Doesn’t require a new
combiner if DTE goes
first

Doesn’t require a new
combiner if DTE goes
first

Doesn’t require a new
combiner if DTE goes
first

Shared TX with  Add to what New Combiner count of
Wolverine Combiner Req (Y/N) Site Alias Tx sites
Y 1
Y 2
N 3
N 4
N 5
N 6
Y 7
Y 8
N 9
Y 10
Y 11
Y 12
Y 13
N 14
Y 15
Y 16
Y 17
Y 18
Y 19
Y 20
N 21
Y 22
14 new
combiners
at sites that
doesn’t
collide with
15 DTE
26 NEW
FOR ASR SITES
5704 1
8001 2
8203 3
8205 4
8207 5
8208 6
8301 7
8303 8
8405 9
8801 10
8802 11
9106 12




BUSINESS BAND
SPRINT VACATED

PUBLIC SAFETY (NOT USED)
EXisting Shared TX with  Add to what New Combiner count of
On Which? | Combiners DTE add-on Freq y list and Cc layout and addition Wolverine Combiner Req (Y/N) Site Alias Tx sites
Number of Add to what
Fregs to be Add Freq Combiner Ports Added to Combiner
12 NEW
COMBINERS
REQUIRED FOR
SEMCO IF IT
GOES SECOND;
3 ELSE SEMCO
2 FOR ASR SITES
1
1
Requires a new combiner by
#1
1 2 default
1: 6 port
unless MPSCS agrees to add
2: 700 Mhz #1 .
1 additional
1 2 ports combiner #1
1
2
1
2
Doesn’t require a new
#2 Lo
1 2 combiner if DTE goes
1 1:4 port # first
2: 6 port
1
2
2
2
2
1
" Doesn’t require a new
2 2 combiner if DTE goes
1: 4 port .
1 #2 first
2: 6 port
1
2
2
2
1
1
" Requires a new combiner by
1 1: 6 port 2 default
" unless MPSCS agrees to add
1 additional
1 2 ports combiner #1
1
1
Requires a new combiner by
#1
1 1: 6 port 2 default
F6po 0 unless MPSCS agrees to add
1 additional
1 2 ports combiner #1
1
1
1
Requires a new combiner by
#1
1 2 default
1: 6 port
" unless MPSCS agrees to add
1 additional
1 2 ports combiner #1
1
2
1
" Requires a new combiner by
2 2 default
1: 4 port " unless MPSCS agrees to add
2: 4 port additional

N[(N[R[R|=

2 ports combiner #1



BUSINESS BAND
SPRINT VACATED
PUBLIC SAFETY (NOT USED)

EXisting Shared TX with  Add to what New Combiner count of
On Which? | Combiners DTE add-on Frequency list and Combiner layout and addition Wolverine Combiner Req (Y/N) Site Alias Tx sites
Number of Add to what
Fregs to be Add Freq Combiner Ports Added to Combiner
1
2
Requires a new combiner by
1 2 # default
1: 4 port
2: 4 port " unle.s.s MPSCS agrees to add
1 additional
2 2 ports combiner #1
2
1
1
2
Requires a new combiner by
1 2 # default
1: 4 port
X unless MPSCS agrees to add
1 2: 4 port # additional
2 2 ports combiner #1
1
2
1
1
Requires a new combiner by
1 1: 6 port 2 # default
unless MPSCS agrees to add
1 # additional
1 2 ports combiner #1
Requires a
1 new combiner
irrespective of
1 who goes first
1: 6 port Requires a new combiner by
1 2 # default
unless MPSCS agrees to add
1 # additional
1 2 ports combiner #1
1
1
Requires a new combiner by
1 . ’ 2 # default
1: 6 port unless MPSCS agrees to add
1 # additional
1 2 ports combiner #1
1
Doesn’t
require a new
1 combiner if
1 first
1: 6 port Requires a new combiner by
1 2 # default
unless MPSCS agrees to add
1 # additional
1 2 ports combiner #1
2
1
Doesn’t require a new
2 1: 4 port 1 # combiner if DTE goes
1 2: 6 port first
2 3:700 MHz
1
3
2
1
2
Requires a new combiner by
1 1: 4 port 2 #2 default
2:2 port unless MPSCS agrees to add
1 #2 additional
2 2 ports combiner #2




BUSINESS BAND
SPRINT VACATED

PUBLIC SAFETY (NOT USED)
EXisting Shared TXwith Add to what New Combiner count of
On Which? | Combiners DTE add-on Frequency list and Combiner layout and addition Wolverine Combiner Req (Y/N) Site Alias Tx sites
Number of Add to what
Fregs to be Add Freq Combiner Ports Added to Combiner
1
Requires a
new combiner
1 by default
1: 4 port irrespective of
1 who goes first
Requires a new combiner by
1 ’ 2 # default
unless MPSCS agrees to add
1 #l additional
1 2 ports combiner #1
1
Doesn’t require a new
1 1:4 port ’ 2 - #2 combiner i‘: DTE goes
2: 4 port .
1 #2 first
2
2
1
1
Requires a new combiner by
1 1:4 port | 2 # default
unless MPSCS agrees to add
1 # additional
1 2 ports combiner #1
1
Requires a new combiner by
1 1:4 port | 2 # default
unless MPSCS agrees to add
1 # additional
Doesn’t
require a new
1 2 ports combiner #1 combiner if
2 first
Requires a new combiner by
1 1:4 port 2 default
2:4port unless MPSCS agrees to add
2 #2 additional
1 2 ports combiner #2
1
2
1
1
Requires a new combiner by
1 1: 6 port 2 # default
unless MPSCS agrees to add
1 # additional
1 2 ports combiner #1
1
1
Doesn’t require a new
1 1:4 port ’ 2 - #2 combiner if DTE goes
2: 4 port .
1 #2 first
2
2
1
1
1:4 port | " Requires a new combiner by
1 2 default
unless MPSCS agrees to add
1 # additional
Doesn’t
require a new
1 2 ports combiner #1 combiner if
2 first
1:4 port Doesn’t require a new
1 2:4port ’ 2 - #2 combiner if DTE goes




EXisting
On Which? | Combiners
1
1
2
1
1
1: 4 port
1 po |
1
1
1
1: 4 port
! 2:4 port
1 24P
2
2
1
2
1 ’
1: 4 port
2 2: 4 port
1
2
2
1
1
2
1
1: 6 port
1 2: 4 port
2
1
2
2
1
1
1 1: 6 port
1
1
2
1
1 1: 4 port
1: 4 port
2
2
1
2
1
1
1: 6 port
1
1
1
1

A A e

BUSINESS BAND
SPRINT VACATED
PUBLIC SAFETY (NOT USED)

Shared TX with  Add to what New Combiner count of

DTE add-on Frequency list and Combiner layout and addition Wolverine Combiner Req (Y/N) Site Alias T sites
Number of Add to what

Fregs to be Add Freq Combiner Ports Added to Combiner

Requires a new combiner by
default

unless MPSCS agrees to add
additional

2 ports combiner #1

Doesn’t require a new
combiner if DTE goes
#2 first

Requires a new combiner by
default

unless MPSCS agrees to add
additional

2 ports combiner #1

#1

w Requires a new combiner by
2 default
unless MPSCS agrees to add
additional
2 ports combiner #2

#2

Requires a new combiner by
default

unless MPSCS agrees to add
additional

2 ports combiner #1

#1

Doesn’t
require a new
combiner if
first
Requires a new combiner by
default
unless MPSCS agrees to add
additional
2 ports combiner #1

Doesn’t
require a new
combiner if
Wolverie goes
first
Requires a new combiner by
default
unless MPSCS agrees to add
additional
2 ports combiner #1

#1

#1

Doesn’t
require a new
combiner if
first



BUSINESS BAND

SPRINT VACATED
PUBLIC SAFETY (NOT USED)
EXisting Shared TXwith Add to what New Combiner count of
On Which? | Combiners DTE add-on Frequency list and Combiner layout and addition Wolverine Combiner Req (Y/N) Site Alias Tx sites
Number of Add to what
Fregstobe  Add Freq Combiner Ports Added to Combiner
LS PO Doesn’t require a new
1 2:4 port ’ 2 #l combiner if DTE goes
2 #2 first
1
2
Requires a
1 new combiner
1
1: 4 port Requires a new combiner by
1 2 #l default
unless MPSCS agrees to add
1 #l additional
Requires a
1 2 ports combiner #1 new combiner
1
1: 4 port Requires a new combiner by
1 2 #l default
unless MPSCS agrees to add
1 #l additional
Doesn’t
require a new
1 2 ports combiner #1 combiner if
1 first
1: 6 port Requires a new combiner by
1 2 #l default
unless MPSCS agrees to add
1 #l additional
1 2 ports combiner #1
1
2
Requires a new combiner by
#1
1 2 default
1: 4 port
1: 4port . " unIe:s.s MPSCS agrees to add
1 additional
2 2 ports combiner #1
2
2
1
2
Doesn’t require a new
1 1: 4 port 1 #l combiner if DTE goes
2 2: 4 port first
1
2
2
1
1 SEMCO
Add 2 port
expansion
# Requires a new combiner by to #2
default Combiner
unless MPSCS agrees to add
#1 .
additional

2 ports combiner #1

Add 2 port
expansion
to #1

#1 Combiner Combiner




BUSINESS BAND
SPRINT VACATED

PUBLIC SAFETY (NOT USED)
EXisting Shared TXwith Add to what New Combiner count of
On Which? | Combiners DTE add-on Frequency list and Combiner layout and addition Wolverine Combiner Req (Y/N) Site Alias Tx sites
Number of Add to what
Fregs to be Add Freq Combiner Ports Added to Combiner
Requires a new combiner by
1 1:4 port 1 - # default
unless MPSCS agrees to add
1 additional
1 2 ports combiner #1
1
Add 2 port
expansion
1:4 port # Requires a new combiner by to #1
1 1 default #1 Combiner Combiner
unless MPSCS agrees to add
1 additional
1 2 ports combiner #1 _
1
1:4 port - " Requires a new combiner by
1 1 default
unless MPSCS agrees to add
1 additional

2 ports combiner #1



SECTION 2

STATEMENT OF WORK

2.1 OVERVIEW

This Statement of Work (SOW) describes the deliverables to be furnished to DTE Energy (DTE). The
tasks described herein will be performed by Motorola Solutions Inc. (Motorola), its subcontractors,
and DTE to implement the solution described in the System Description. It describes the actual work
involved in installation, identifies the installation standards to be followed, and clarifies the
responsibilities for both Motorola and DTE during the project implementation.

Specifically, this SOW provides:

Project management approach to be used for the DTE Add-on MPSCS radio system project.
A summary of the phases and tasks to be completed within the project lifecycle.

A list of the deliverables associated with the project.

A description of the responsibilities for both Motorola and DTE.

The qualifications and assumptions taken into consideration during the development of

this project.

This SOW provides the most current understanding of the work required by both parties to ensure a
successful project implementation. In particular, Motorola has made assumptions of the sites to be
used for the system add-on. Should any of the sites change, a revision to the SOW and associated
pricing may be required. It is understood that this SOW is a working document, and that it will be
revised as needed to incorporate any changes associated with contract negotiations, Contract Design
Review (CDR), and any other change orders that may occur during the execution of the project.

2.1.1  Project Scope

This project will deploy equipment needed for DTE Energy to join the MPSPS System, with
additions of GTR 8000 Station equipment at existing MPSCS sites, MCC 7500 Console Equipment at
DTE Energy Sites, and associated equipment as fully described in the System Description section of
this proposal.

2.2 ASSUMPTIONS AND GENERAL CONSIDERATIONS

Motorola has based the system design on information provided by DTE MPSCS, and an analysis of
your system requirements. All assumptions are listed below for review. Should DTE or MPSCS deem
Motorola’s assumptions incorrect or not agreeable to, a revised proposal with the necessary changes
and adjusted costs may be required. Changes to the equipment or scope of the project after contract
may require a change order.

o Approved FCC licensing will be provided by DTE Energy.

e All existing sites or equipment locations will have sufficient space available for the system
described.

o All existing sites or equipment locations will have adequate primary electrical power and site
grounding suitable to support the requirements of the system described. This proposal has made
accommodation for DC power and additional battery power required for station additions.

DTE Energy September 19, 2016
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e All existing remote sites have adequate rack space to accommodate the station additions
proposed.

o This proposal does not include an IP based voice logging solution. An AIS server is included to
accommodate connection to an existing DTE Logger. This proposal assumes that if a digital voice
logger is required, that it already exists or will be provided by others.

No encryption capability has been provided with this proposal.

e  MPSCS will provide access to the sites as necessary.

Approved local, State, or Federal permits as may be required for the installation and operation of
the proposed equipment, are the responsibility of DTE Energy.

e Any required system interconnections not specifically outlined here will be provided by DTE
Energy, including but not limited to dedicated phone circuits or microwave links.

e  Where necessary, DTE Energy will provide a dedicated delivery point—such as a warehouse—
for receipt, inventory, and storage of equipment prior to delivery to the sites.

o DTE will be responsible for providing site links between dispatch sites and ASR sites. ASR sites
have existing site links back to MPSCS Core site. DTE and MPSCS to work on making sure there
is sufficient capacity to carry the voice traffic between these sites. As of now Motorola
demarcation point is the backhaul switches, Site gateways at each of the dispatch sites.

o All the equipment quoted is AC powered. There is a combination of AC and DC sites (though
most are DC). Motorola has included the cost to make DC cables for each of the stations at ASR
and Simulcast Sites. TRAK unit will utilize the existing DC source at the sites.

e The existing simulcast site is a circuit based system with STR 6 Pack and ASTRO TAC
comparators. Since ASTRO TAC comparators cannot be ordered right now, we have included
GTR 8000s with IP Simulcast option, GCM Comparator as a placeholder for IP upgrade. Existing
Channel banks, networking equipment, TRAK, combiner, Multicoupler, antenna assembly to be
reused for DTE. Each Simulcast site has 1 rack included by default.

e AIS is included to interface MCC7500 console to an existing IP logger. No Logger pricing is
included in this proposal.

o Please refer to the combiner count excel sheet that was generated based on MPSCS system matrix
which is assumed to be current. Based on that+ new channel addition for DTE- 34 combiners
with state preferred TX antenna assembly is included for 34 sites. There are a total of 47 ASR
sites.

o 47 ASR sites will be accommodated with requested channels (combination of 1 or 2), making 88
standalone stations with ASTRO25 Repeater site software (FDMA only). Each site gets a flat
pack rectifier as power calculation was not conducted to check if existing flat packs can handle
the new additions.

e Equipment racks are provided for 2 sites. Per the MPSCS review only 2 sites show a requirement
for equipment racks (1202, 2504).

e 4 dispatch locations (Gas main/backup, service main/backup) include 1 op MCC7500 @ Gas
locations and 2 at service locations.

e Console site licenses, 1000 Radio user licenses included to add on to MPSCS 7.15 core. No other
additional licenses included.

e FDMA trunking, no data, standard configuration included.

e Control stations include individual antennas- no control station combiners included as location is
yet to be determined.

e All work is to be performed during normal work hours, Monday through Friday 8:00 a.m.
to 5:00 p.m.

No coverage guarantee (outdoor or in-building) is part of this proposal.

e Traffic loading for data and voice has not been analyzed for the respective sites, and the system
design is assumed to be adequate in this regard.

e Any building coring needed for transmission lines is not included.

September 19, 2016 DTE Energy
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All connectivity will be in good working condition, prior to installation.

e Motorola will make every effort to minimize but will not be responsible for any external
interference, nor for interference between the Motorola-provided equipment and other DTE
equipment. Should the system experience interference, Motorola can be contracted to investigate
the source and recommend solutions to mitigate the issue.

e If for any reason, DTE or MPSCS requires specific subcontractors to be used on this project,
other than Motorola approved or certified subcontractors. This may result in an additional cost
change order.

e No prevailing wage, certified payroll, mandatory union workers or mandatory minority workers
are required for this work.

e Motorola has included tower stress/structural analyses for existing MPSCS sites. No cost has
been included in this proposal for tower structure remediation or enhancements that may be
recommended. DTE Energy is responsible for tower upgrades as required.

2.3 CONTRACT

2.3.1  Contract Award (Milestone)

e DTE and Motorola execute the contract and both parties receive all the necessary documentation.

2.3.2  Contract Administration

Motorola Responsibilities

Assign a Project Manager as the single point of contact with authority to make project decisions.
Assign resources necessary for project implementation.

Set up the project in the Motorola information system.

Schedule the project kickoff meeting with DTE .

DTE Responsibilities

e Assign a Project Manager, as the single point of contact responsible for DTE -signed approvals.
e Assign other resources necessary to ensure completion of project tasks for which DTE is
responsible.

Completion Criteria

e Motorola internal processes have been set up for project management.
e Both Motorola and DTE have assigned all required resources.
e Project kickoff meeting is scheduled.

2.3.3  Project Kickoff

Motorola Responsibilities

Conduct a project kickoff meeting during the CDR phase of the project.

Ensure key project team participants attend the meeting.

Introduce all project participants attending the meeting.

Review the roles of the project participants to identify communication flows and decision-making
authority between project participants.

e Review the overall project scope and objectives with DTE .
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Review the resource and scheduling requirements with DTE .

Review the Project Schedule with DTE to address upcoming milestones and/or events.
Review the teams’ interactions (Motorola and DTE ), meetings, reports, milestone acceptance,
and DTE participation in particular phases.

DTE Responsibilities

DTE key project team participants attend the meeting.
Review Motorola and DTE responsibilities.

Completion Criteria

Project kickoff meeting completed.
The next action items are identified in the meeting notes.

2.4 CONTRACT DESIGN REVIEW

24.1  Review Contract Design

Motorola Responsibilities

Meet with DTE project team.

Review the operational requirements and the impact of those requirements on various equipment

configurations.

Review the System Design.

Establish a defined baseline for the system design and identify any special product requirements

and their impact on system implementation.

Work with DTE to present technical design information to MPSCS for approvals to join the

State system.

Submit design documents to DTE and MPSCS for approval. These documents form the basis of

the system that Motorola will manufacture, assemble, stage, and install.

Review the Statement of Work.

Review the Project Schedule.

Prepare equipment layout plans for staging.

Discuss the proposed Cutover Plan and methods to document a detailed procedure.

Review the Acceptance Test Plans.

Prepare Site Evaluation Report summarizing findings of above-described site evaluations.

Finalize site acquisition and development plan:

— Determine each site’s ability to accommodate proposed equipment based upon physical
capacity.

— Ifapplicable, test existing equipment with which Motorola equipment will interface.

Work with DTE to identify radio interference between the new communication system and other

existing radio systems.

Provide minimum acceptable performance specifications for microwave, fiber, or copper links.

Establish demarcation point to define the connection point between the Motorola-supplied

equipment and DTE -supplied link(s) and external interfaces.

Restrictions

September 19, 2016
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are not restricted to, improper frequency coordination by others and non-compliant operation of
other radios.

e Motorola is not responsible for co-channel interference due to errors in frequency coordination by
APCO or any other unlisted frequencies, or the improper design, installation, or operation of
systems installed or operated by others.

o If, for any reason, any of the proposed sites cannot be utilized due to reasons beyond Motorola’s
control, the costs associated with site changes or delays including, but not limited to, re-
engineering, frequency re-licensing, site zoning, site permitting, schedule delays, site
abnormalities, re-mobilization, etc., will be paid for by DTE and documented through the change
order process.

DTE Responsibilities

e DTE key project team participants attend the meeting.

e DTE is responsible to coordinate, schedule, and attend approval meetings required by MPSCS.
(Motorola will assist with presentation.)

e Make timely decisions in accordance with the Project Schedule.

e Frequency licensing and interference:

— As mandated by FCC, DTE , as the licensee, has the ultimate responsibility for providing all
required radio licensing or licensing modifications for the system prior to system staging.
This responsibility includes paying for FCC licensing and frequency coordination fees.

— Provide the FCC “call sign” station identifier for each site prior to system staging.

Completion Criteria

e Complete Design Documentation, which may include updated System Description, Equipment
List, system drawings, or other documents applicable to the project.
Incorporate any deviations from the proposed system into the contract documents accordingly.

o The system design is “frozen” in preparation for subsequent project phases such as Order
Processing and Manufacturing.

e A Change Order is executed in accordance with all material changes resulting from the Design
Review to the contract.

2.4.2  Design Approval (Milestone)

e DTE executes a Design Approval milestone document.

2.5 ORDER PROCESSING

2.5.1  Process Equipment List

Motorola Responsibilities

e Validate Equipment List by checking for valid model numbers, versions, compatible options to
main equipment, and delivery data.

e Enter order into Motorola’s Customer Order Fulfillment (COF) system.

e Create Ship Views and confirm accuracy of these with DTE . Ship Views are mailing labels that
carry complete equipment shipping information. These labels direct the timing, method of
shipment, and ship path to the specific predetermined secure destinations that the equipment will
be shipped.
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e C(Create equipment orders.

e Reconcile the Equipment List(s) to the Contract.

e Procure third-party equipment, if applicable.

DTE Responsibilities

e Approve shipping location(s) as provided on the Ship Views.

Completion Criteria

o The Equipment List has been verified that it contains the correct model numbers, version,
options, and delivery data.

e Trial validation completed.

e The equipment order has been bridged to the manufacturing facility.

2.6 MANUFACTURING AND STAGING

2.6.1  Manufacture Motorola Fixed Network Equipment

Motorola Responsibilities

e Manufacture the Fixed Network Equipment (FNE) necessary for the system based on equipment
order.

DTE Responsibilities
e None.

Completion Criteria
e FNE has been shipped to the appropriate location, i.e., the field or the staging facility.

2.6.2  Manufacture Motorola Subscribers

Motorola Responsibilities

e Manufacture the subscribers necessary for the system, based on equipment order and project
schedule.

e Ship a representative sample of subscribers to staging facilities. (when applicable)

DTE Responsibilities
e None.

Completion Criteria
e Subscribers (mobile or portable radios) shipped to the field.

2.6.3  Manufacture Non-Motorola Equipment

Motorola Responsibilities

e Procure non-Motorola equipment necessary for the system based on equipment order.

DTE Responsibilities

e None.
September 19, 2016 DTE Energy
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Completion Criteria

e  Ship non-Motorola manufactured equipment to the field and/or the staging facility.

2.6.4  Ship to Staging — Console Systems (Milestone)

Motorola Responsibilities

¢ Ship console equipment needed for staging to the Motorola Customer Center for Solutions
Integration (CCSi) facility in Schaumburg, Illinois.

DTE Responsibilities

e None.

Completion Criteria

e All equipment needed for staging has been shipped to Motorola’s CCSi facility in Schaumburg,
[llinois.

2.6.5  Stage System

Motorola Responsibilities

e Set up and rack the console system equipment on a site-by-site basis, as it will be configured in
the field at each of the transmitter/receiver sites.

e Cut and label cables according to the approved CDR documentation.

e Label the cables with to/from information to specify interconnection for field installation and
future servicing needs.

e Complete the cabling/connecting of the subsystems to each other (“‘connectorization” of the

subsystems).

Assemble required subsystems to assure system functionality.

Power up, program, and test all staged equipment.

Confirm system configuration and software compatibility to the existing system.

Load application parameters on all equipment according to input from Systems Engineering.

Complete programming of the Fixed Network Equipment.

Program the approved templates into a radio-programming template tool.

Complete programming of sample Subscriber units.

Inventory the equipment with serial numbers and installation references.

Complete system documentation.

Third party subsystems may be staged at the manufacturer’s facilities and integrated in the field.

Provide a Factory Acceptance Test Plan.

DTE Responsibilities

e Provide information on existing system interfaces as may be required.

e Provide information on room layouts or other information necessary for the assembly to meet
field conditions.

e Review and approve proposed Factory Acceptance Test Plan.

Completion Criteria
e System staging completed and ready for testing.
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2.6.6  Perform Staging Acceptance Test Procedures

Motorola Responsibilities

Test and validate system software and features.

Functional testing of standard system features.

Conduct site and system level testing.

Power-up site equipment and perform standardized functionality tests.

Perform system burn-in 24 hours a day during staging to isolate and capture any defects.
Perform Customer-witnessed tests based upon Factory Acceptance Test Plan (when required).

DTE Responsibilities

o Attend Factory Acceptance Testing (if required).
e Pay for travel, lodging, meals, and all incidental expenses for DTE personnel and representatives
to witness the Factory Acceptance Testing.

Completion Criteria
e Approve Factory Acceptance Testing.

2.6.7  Ship Equipment to Field

Motorola Responsibilities

e Pack system for shipment to final destination.
e Arrange for shipment to the field.

DTE Responsibilities
e None.

Completion Criteria
e Equipment ready for shipment to the field.

2.6.8  Ship Acceptance (Milestone)
e All equipment shipped to the field.

2.1 FLEETMAP

2.71.1  Develop Fleetmap

Motorola Responsibilities

e Schedule required meeting(s) with the appropriate Customer representative(s)/agency(ies).
e Meet with DTE user groups.
e Provide details on the features and functionality of the Motorola equipment/system.
e Work with DTE and participating agency(ies) to develop and obtain approval of the fleetmap for
the system.
September 19, 2016 DTE Energy
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Program the infrastructure equipment, subscribers, terminals, and any other radio system FNE,
based on fleetmap.

Any changes requested by DTE , after approval of fleetmap and template definitions, will require
updating the contract documents accordingly.

Provide guidelines for development of fleetmap to customer on projects where subscriber units
are being purchased/reprogrammed outside the scope of this project.

DTE Responsibilities

Designate a representative for the user groups, to make timely decisions on their behalf.

Identify DTE System Manager who will set up a “steering” committee consisting of various

members from user groups.

The System Manager, with the help of the steering committee, will be responsible for setting

standardized system management and operational policies (SOP) that will apply to all users.

A sample of SOP committee decisions includes:

— User Access Management Protocol.

User Database Management Protocol.

System Security Protocol.

— Subscriber Radio Standards.

Configure, Manage, and Control the Fleetmap Database.

— User group reviews its radio standard operational policies and then determines what
modifications will be required, if any.

— Create a “Console Dispatch and Radio Programming Policy” to decide how each Subscriber
group will operate on the system and what features will be activated.

— User group representative(s) makes Fleetmap programming decisions.

Complete the initial fleet mapping process prior to staging of the system.

Completion Criteria:

Fleetmap requirements completed and approved by DTE .

2.71.2  Develop Templates

Motorola Responsibilities

Motorola assists DTE in defining each radio/console template. Up to four (4) templates are
included.

Motorola participates in a meeting to finalize any changes among user groups.

Program the approved templates into a radio-programming template tool.

Program sample radios with approved templates and deliver for DTE evaluation.

DTE Responsibilities

User groups create templates in a spreadsheet format.

Forward electronic copies of the spreadsheets to the committee members for their review and
comment.

Evaluate sample radios and provide feedback.

Approve templates.

Completion Criteria

DTE Energy

Templates completed and approved by DTE .
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2.8 CIVIL WORK FOR DTE -PROVIDED FACILITIES

Motorola Responsibilities

e Provide electrical requirements for each equipment rack to be installed in DTE or MPSCS
provided facilities.

e Provide heat load for each equipment rack to be installed in DTE or MPSCS provided facilities.

e Extend customer provided electrical to Motorola equipment and terminate at the OP8 or Cabinet
electric panel.

e Perform structural analysis of existing MPSCS towers at 34 sites requiring new antenna systems
to confirm that the structure is capable of supporting proposed and future antenna loads. Deliver
study results to DTE and MPSCS for action or approval to proceed.

DTE Responsibilities

e Ifapplicable and based on local jurisdictional authority, DTE will be responsible for any
installation or upgrades of the Critical Operation Power Systems in order to comply with NFPA
70, Article 708.

e Secure site lease/ownership, zoning, permits, regulatory approvals, easements, power, and Telco
connections.

e Provide clear and stable access to the sites for transporting electronics and other materials.

— Sufficient site access must be available for trucks to deliver materials under their own power
and for personnel to move materials to the facility without assistance from special equipment.

e Supply adequately sized electrical service, backup power (UPS, generator, batteries, etc.)
including the installation of conduit, circuit breakers, outlets, etc., at each equipment location.

e Provide adequate HVAC, grounding, lighting, cable routing, and surge protection (also, among
existing and Motorola-provided equipment) based upon Motorola’s Standards and Guidelines
for Communication Sites (R56). Ceiling (minimum 9 feet) and cable tray heights (minimum 8
feet) in the equipment rooms in order to accommodate 7-foot, 6-inch equipment racks.

e Provide floor space and desk space for the system equipment at DTE -provided facilities. Each
rack shall be provided a minimum of 24-inch x 24-inch footprint with 36-inch clearance in the
front and back.

e Relocate existing equipment, if needed, to provide required space for the installation of Motorola-
supplied equipment.

¢ Bring grounding system up to Motorola’s R56 standards and supply a single point system ground,
of 5 ohms or less, to be used on all FNE supplied under the Contract. Supply grounding tie
point(s) within 10 feet from the Motorola-supplied equipment.

e Provide all necessary wall or roof penetrations on existing buildings for antenna coax and
microwave waveguide (if applicable) for main transmitter antennas, microwave radios, and
control station antennas.

e Provide obstruction-free area for the cable run between the demarcation point and the
communications equipment.

e Resolve any environmental issues including, but not limited to, asbestos, structural integrity
(rooftop, water tank, tower, etc.) of the site, and any other building risks. (Resolve environmental
or hazardous material issues).

e Supply all permits as contractually required.
o Supply interior building cable trays, raceways, conduits, and wire supports.
o Complete all customer deliverables in accordance within the approved project schedule.
e Provide a single point ground system in the equipment room, terminated on a 4"x16" Master
Ground Bar connected to the single point ground.
September 19, 2016 DTE Energy
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¢ Run an appropriate sized conductor from the equipment room Master Ground Bar to Dispatch and
terminate it on a 4"x12" ground buss bar under the floor in Dispatch.

o  Work with MPSCS to provide for any necessary tower site structural improvements needed to
support the system as proposed.

Completion Criteria
e Allsites are ready for equipment installations and in compliance with Motorola’s R56 standards.

2.9 SYSTEM INSTALLATION

2.9.1 Install Fixed Network Equipment

Motorola Responsibilities

e Motorola will be responsible for the installation of all fixed equipment contained in the
Equipment List and outlined in the System Description based on the mutually agreed upon floor
plans at the sites where the physical facility improvement is complete and the site is ready for
installation. All equipment will be properly secured to the floor and installed in a neat and
professional manner, employing a standard of workmanship consistent with its own R56
installation standards and in compliance with applicable National Electrical Code (NEC), EIA,
Federal Aviation Administration (FAA), and FCC standards and regulations.

e Motorola will furnish all cables for power, audio, control, and radio transmission to connect the
Motorola supplied equipment to the power panels or receptacles and the audio/control line
connection point during installation of the fixed equipment at the various sites.

e Motorola will bond the supplied equipment to the site ground system in accordance with
Motorola’s R56 standards.

e During field installation of the equipment, any required changes to the installation will be noted
and included with the final ‘as-built’ documentation of the system.

e Motorola will furnish all cables to connect the Motorola supplied equipment to the demarcation
points during installation of the fixed equipment at the various sites.

e  Will not provide storage. Motorola will coordinate receipt of the Motorola-provided equipment at
the customer-provided location with DTE designated contact. A location central to the sites.

DTE Responsibilities

e Provide secure storage for the Motorola-provided equipment, at a location central to the sites.
Motorola coordinates the receipt of the equipment with DTE designated contact, and inventory
all equipment.

e Provide access to the sites, as necessary.

Completion Criteria
o Fixed Network Equipment installation has been completed and is ready for optimization.

2.9.2  Fixed Network Equipment Installation Complete
e All fixed network equipment installed and accepted by DTE .
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2.9.3  Console Installation

Motorola Responsibilities

e Install the console in the space provided by DTE .

e Connect DTE -supplied, previously-identified circuits into the console, to a demarcation point
located within 25 feet of the console interface.

e Terminate the audio outputs for the logged talkgroups onto a punchblock, and then terminate
these outputs into the logging recorder.

e Connect the appropriate equipment to DTE -supplied ground system (if provided by DTE ) in
accordance with Motorola’s R56 Site Installation standards.

e Perform the console programming, based on the console templates designed during the fleet
mapping process.

e For consoles not located at the master site, additional network link resources will be required, as
identified in the network diagram provided by Motorola.

DTE Responsibilities
e Provide demarcation point located within 25 feet of the console interface.

Completion Criteria
e Console installation is complete.

2.9.4  Console Installation Complete

e Console installation completed and accepted by DTE .

2.9.5  Control Station Installation

Motorola Responsibilities

e Properly connectorize and ground the cabling, which will be run to the outdoor antenna location
using the least obtrusive method.
e Protect the cabling by providing and installing a bulkhead lightning surge protector.
Survey the exact mounting locations and develop control station installation plan.
e Perform the following tasks for the local control stations installations:
— Create installation plan.
— Assist DTE to determine the locations of control stations and desksets at each site.
— Install RF local control stations identified in the equipment list.
— Install line (not greater than 50 feet) and antenna system (connectors, coax grounding Kit,
antenna, and surge protection).
— Connect to DTE -supplied ground point.
e Program all control stations once, from the template (approved by DTE ) prior to delivery.

DTE Responsibilities

e Provide cable entry into the building through wall feed-through and seal with silicone, or provide
an entry plate and boot.

e Provide ground point within 6 cable feet of the control station.

e Provide necessary space for installation of the local control station. Supply, exterior or internal,
vertical spaces for installation of the control station antenna with no more than a 100-foot cable
run.

e Provide an elevated antenna mounting location.
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e Supply a dedicated 115 VAC grounded electrical outlet rated at 15 A to power the control station
and remote control device. Provide an outlet within 6 feet of the unit.

e  Supply a ground point of 5 ohms or less located in the immediate vicinity (within 6 feet) of the
finalized location of the antenna and control station.

e Provide antenna-mounting facilities at each of the RF control station points specified, while
providing an adequate means of feed-line routing and support.

Completion Criteria
o All control station installations are completed and have been approved by DTE .

2.9.6  System Installation Acceptance (Milestone)

e All equipment installations are completed and accepted by DTE .

210  SYSTEM OPTIMIZATION

2.10.1 Optimize System FNE

Motorola Responsibilities

e Motorola and its subcontractors optimize each subsystem.

e Verify that all equipment is operating properly and that all electrical and signal levels are set
accurately.
Verify that all audio and data levels are at factory settings.

e Check forward and reflected power for all radio equipment, after connection to the antenna
systems, to verify that power is within tolerances.
Check audio and data levels to verify factory settings.

e Verify communication interfaces between devices for proper operation.
Test features and functionality are in accordance with manufacturers’ specifications and ensure
feature functionality is in compliance with the final configuration established during the
CDR/system staging.

e Set up the consoles on the radio system to perform the dispatching operation.

DTE Responsibilities

e Provide access/escort to the sites.
e Provide required radio ID and alias information to enable alias database setup for interface to
console. Dispatchers to use the existing conventional system icons for dispatching until cutover.

Completion Criteria

e System FNE optimization is complete.
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2.10.2 Link Verification

Motorola Responsibilities
e Perform test to verify site link performance, prior to the interconnection of the Motorola-supplied
equipment to the link equipment.

NOTE: 900 MHz, 2.4 GHz, and 5.2/5.4/5.8 GHz bands are unlicensed, therefore Motorola has no
control over signal emissions in these bands that may interfere with the desired signals. Although
link surveys will identify possible existing interference sources, there is no guarantee that
interference will not emerge after the survey. Motorola can assist DTE in assessing interference
issues if they occur, however, the cost for the services and any additional equipment necessary to
resolve the interference problem are beyond the scope of the generic link survey and installation.

DTE Responsibilities

e Make the required links which meet the specifications supplied by Motorola at the CDR
available.

Completion Criteria
e Link verification successfully completed.

2.10.3  Optimization Complete

e System optimization is completed. Motorola and DTE agree that the equipment is ready for
acceptance testing.

2.11  TRAINING

2.11.1 Perform Training

Motorola Solutions Responsibilities

» Finalize training schedules purchased as part of this project with the DTE Project Manager.
«  Conduct the training classes outlined in the Training Plan.

Customer Responsibilities

« Attend training classes.
»  Comply with the pre-requisites in the Training Plan.

Completion Criteria

All training classes completed.

2.11.2 Training Complete

«  All training classes completed.
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2.12  AUDIT AND ACCEPTANCE TESTING

2.12.1 Perform R56 Installation Audit — DTE Dispatch Sites Only

Motorola Responsibilities
e Perform R56 site-installation quality audits, verifying proper physical installation and operational
configurations.

o Create site evaluation report to verify site meets or exceeds requirements, as defined in
Motorola’s Standards and Guidelines for Communication Sites (R56).

DTE Responsibilities

e Provide access/escort to the sites.
o Witness tests (if desired).

Completion Criteria
e All R56 audits completed successfully.

2.12.2  Perform Equipment Testing

Motorola Responsibilities

e Test individual components of the system to verify compliance to the equipment specifications.

e Repeat any failed test(s) once Motorola (or DTE ) has completed the corrective action(s).

e Prepare documentation of component tests to be delivered as part of the final documentation
package.

DTE Responsibilities
e  Witness tests if desired.

Completion Criteria
o Successful completion of equipment testing.

2.12.3  Perform Functional Testing

Motorola Responsibilities

e Verify the operational functionality and features of the individual subsystems and the system
supplied by Motorola, as contracted.

e Ifany major task as contractually described fails, repeat that particular task after Motorola
determines that corrective action has been taken.

e Document all issues that arise during the acceptance tests.
Document the results of the acceptance tests and present to DTE for review.

e Resolve any minor task failures before Final System Acceptance.

DTE Responsibilities
e Witness the functional testing.

Completion Criteria

e Functional testing has been successfully completed.
e DTE has approved the successful completion of the functional testing.
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2.12.4  System Acceptance Test Procedures (Milestone)

e DTE approves the completion of all the required tests.

2.13  SUBSCRIBER INSTALLATION

2.13.1 Program and Install Mobiles

Motorola Responsibilities

e Program test mobiles with each template version and activate them on the system.

Pass all features and functionalities of the mobile template.

e Once all templates and client software is tested and approved by DTE , Motorola requests
template acceptance sign-off.

e Program all the mobiles, as identified in the equipment list, in accordance with DTE -approved
programming templates, client software, and fleetmap.

e Work with DTE to develop and approve prototypes for each type of mobile installation.

o Install all the mobiles in the vehicles, as identified in the equipment list, and according to the
installation schedule.

e The following guidelines are followed during installation:

— A “one-time only” programming charge is included in the project price.

— Installations utilize the standard mobile mounting hardware provided with the type of unit.

— Obtain main power leads from a voltage source as supplied in the mobiles.

— Permanently mount the antennas on each vehicle according to the approved prototype,
appropriate for the vehicle type. Install the antennas close to the same location as the existing
antennas, where practical, in vehicles that already have antennas installed. Install the antennas
on the roof, where practical, on the new antenna installations.

— Motorola will determine an alternative location whenever the antennas cannot be installed on
the roof.

— Plug the old antenna hole with an appropriate rubber plug if the antenna requires a new
location on the vehicle.

DTE Responsibilities

e Test and verify each feature selected during the CDR process.

e Approve successful testing of each feature by initialing each test shown on the test script.

e Provide adequate number of vehicles for installations according to the project/installation
schedule.

e Ifany installations require variations from the approved plan, DTE must approve, before
proceeding with the variance.

Completion Criteria
e All mobiles are programmed and installed successfully and approved by DTE .
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2.13.2 Program and Distribute Portables

Motorola Responsibilities

e Program test portables with each template version and activate them on the system.

e Once all templates and client software are tested and approved by DTE , Motorola requests
written approval of template acceptance.

e Program all the portables as identified in the equipment list based upon DTE approved
programming templates, client software, and fleetmap. A “one-time only” programming is
included in the project pricing.

e Deliver units to authorized DTE personnel and inventory upon receipt.

DTE Responsibilities

e Approve final template(s) and initiate portable programming.

e Upon receipt of portables, a Customer-authorized signatory acknowledges receipt of all portables
and accessories and proper operation of a sampling of portables.

e Distribute the portables to end-users.

Completion Criteria
e All portables are successfully programmed and approved by DTE .

2.13.3  Subscribers Complete

o All Subscribers are programmed and/or distributed/installed successfully, and approved by DTE .

2.14  FINALIZE

2.14.1 Cutover

Motorola Responsibilities

e Motorola and DTE develop a mutually agreed upon cutover plan based upon discussions held
during the CDR.

e During cutover, follow the written plan and implement the defined contingencies, as required.
Conduct cutover meeting(s) with user group representatives to address both how to mitigate
technical and communication problem impact to the users during cutover and during the general
operation of the system.

DTE Responsibilities

Coordinate any MPSCS personnel needed for project meetings.

Attend cutover meetings and approve the cutover plan.

Notify the user group(s) affected by the cutover (date and time).

Conduct a roll call of all users working during the cutover, in an organized and methodical

manner.

o Ensure that all Subscriber users are trained and the Subscribers have been activated on the
system.

e Provide Motorola with the subscriber information for input into the system database, for
activation.
Ensure that all subscribers are operating on new system prior to old system being removed.

o DTE is responsible to decommission, remove, and dispose of legacy DTE radio equipment.
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Completion Criteria

e  Successful migration from the old system to the new system.

2.14.2 Resolve Punchlist

Motorola Responsibilities

e Work with DTE to resolve punchlist items, documented during the Acceptance Testing phase, in
order to meet all the criteria for final system acceptance.

DTE Responsibilities

e Assist Motorola with resolution of identified punchlist items by providing support, such as access
to the sites, equipment and system, and approval of the resolved punchlist item(s).

Completion Criteria
e All punchlist items resolved and approved by DTE .

2.14.3 Transition to Service/Project Transition Certificate

Motorola Responsibilities

e Review the items necessary for transitioning the project to warranty support and service.
e Provide a Customer Support Plan detailing the warranty and post-warranty support, if applicable,
associated with the Contract equipment.

DTE Responsibilities

e Participate in the Transition Service/Project Transition Certificate (PTC) process.
e All service information has been delivered and approved by DTE .

2.14.4  Finalize Documentation

Motorola Responsibilities

Motorola’s responsibilities are provided in Table 2-1.

Table 2-1: Project Final Documentation

Project Final Documentation

Item Description

Miscellaneous documents.

Accepted proposal with itemized pricing.

Contract Design Review Documents.

Equipment Lists and Invoice with all Serial Numbers.

Equipment Drawings including:

= Rack Footprint Drawings.

= Rack Riser Drawings showing actual rack space and equipment layout.
Network Drawings.

IP Address Table.
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Project Final Documentation

Site and System Block Drawings.

Site Hardware Components Manuals.

All Factory Staging Documentation including Factory Test Plan and Test Plan Results.

All acceptance test plans and completed signed results for all systems and equipment including
but not limited to:

= Functional Test Plan and Results.
= Site Testing and Inspections Test Plan and Results

Milestone Certificates.

Customer Support Plan.

DTE Responsibilities
e Receive and approve all documentation provided by Motorola.

Completion Criteria
e All required documentation is provided and approved by DTE .

2.145 Final Acceptance (Milestone)

e All deliverables completed, as contractually required.
e Final System Acceptance received from DTE .

2.15 PROJECT ADMINISTRATION

2.15.1 Project Status Meetings

Motorola Responsibilities

e Motorola Project Manager or designee will attend all project status meetings with DTE as
determined during the CDR.
e Record the meeting minutes and supply the report.
e The agenda will include the following:
— Overall project status compared to the Project Schedule.
— Product or service related issues that may affect the Project Schedule.
— Status of the action items and the responsibilities associated with them, in accordance with
the Project Schedule.
— Any miscellaneous concerns of either DTE or Motorola.

DTE Responsibilities
e Attend meetings.
e Respond to issues in a timely manner.

Completion Criteria
e Completion of the meetings and submission of meeting minutes.
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2.15.2  Progress Milestone Submittal

Motorola Responsibilities

e  Submit progress (non-payment) milestone completion certificate/documentation.

DTE Responsibilities

e Approve milestone, which will signify confirmation of completion of the work associated with
the scheduled task.

Completion Criteria
e DTE approval of the Milestone Completion document(s).

2.15.3  Project Schedule

Detailed project schedules are integral to the management of the project and will be produced by the
Motorola team to provide a timeline analysis for all phases of the project. A preliminary project
schedule has been included as part of this SOW. This schedule will be refined during the CDR phase
of the project. The final project schedule will emphasize all milestones and the critical path, which is
essential for the successful completion of the project. DTE and Motorola will mutually agree upon the
final schedule.

The project schedule assumes no delays in securing any site access, or delays by DTE completing its
responsibilities for this project. Any delays in work to be performed by DTE (e.g., site improvements)
may impact the overall project schedule and may require a Change Order.

2.15.4  Change Order Process

Either Party may request changes within the general scope of this Agreement. If a requested change
causes an increase or decrease in the cost, change in system configuration or adds time to the
project’s timeline required to perform this Agreement, the Parties will agree to an equitable
adjustment of the Contract Price, Performance Schedule, or both, and will reflect the adjustment in a
change order. Neither Party is obligated to perform requested changes unless both Parties execute a
written change order.

2.15.4.1 Change Order Form

A copy of the Change Order Form is provided on the following pages as an example for your

reference.
3
CHANGE ORDER
FORM
September 19, 2016 DTE Energy
Use or disclosure of this proposal is subject DTE Energy Add - On To MPSCS

to the restrictions on the cover page.
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2.16

GANTT CHART

@ DTE - Join MPSCS 9/20/16
ASTRO 25 Radio System awt
Draft Implementation Project Schedule
D Task Name iDuratian Start smber January | March May |y September | November
| | lelmlislelmlielelmlialelmlslelmisleslmlselelml
1 |DTE - ASTRO 25 - Join MPSCS Implementation 48.6 wks Fri12f9/16 T 1
2z | Contract 1wk Fri 12/9/16 n
3 Caontract Award 0 days Fri 12/9/16 + 12/9
4 Project Kick-Off S days Fri 12/9/16 b
5 | Contract Design Review 1wk Fri 12/16/16 n
6 | Review Contract Design S days Fri 12/16/16 B |
7 Complete Transition Survey 0 days Thu 12/22/16 & 12/22
& | Design Approval 0 days Thu 12/22/16 & 12/22
Q Coordinate Approvals with MPSCS 24 wks Fri12/23/16 r 1
10 | MPSCS Design Review 30 days Fri 12/23/16 pus
11 MPSCS Approvals 30 days Fri 2/3/17 o
_12‘_ 200/700MHz Waiver - License Process 60 days Fri 3/17/17 Y
13 Order Processing (Procurement & Build)  14.4 wks Fri3f17/17 —1
14 | Process Equipment list 5 days Fri 3/17/17 -
15 Order Bridged 0 days Thu 3/23/17 ¢ 323
16 | Manufacturing and Staging 13.4 wks Fri3/f24/17 [
17 Manufacture Motorola FNE 45 days Fri 3/24/17 b
18 Manufacture Non-Motorola Equipment 45 days Fri 3/24/17 T
19 Manufacture Motorola Subscriber 45 days Fri 3/24/17 T
BN Develop Programming Configurations 30 days Fri 3/24/17 il
21 Ship to Staging 0 days Thu 5/25/17 +75/25
22 Stage System 10 days Fri 5/26/17 T
23 Perform Staging ATP S days Fri 6/9/17 7
N CCSl Acceptance 0 days Thu 6/15/17 &7 6/15
25 Ship Equipment to Field 5 days Fri 6/16/17 i
26 Receive and Inventory Equipment in 2 days Fri6/23/17 =
7 Warehouse 0 days Mon 6/26/17 &7 6/26
28 | CIVIL & SITE DEVELOPMENT WORK 12 wks Fri3/17/17 —
29 Site Construction Supervisor 60 days Fri 3/17/17 e
30 | Installation & Optimization 22.4 wks Fri5/26/17 r 1
| | Install FNE Equiment 12 wks Tue 6/27/17 —
32 Install FNE Master Site 15 days Tue 6/27/17 i§
Page 1
DTE Energy September 19, 2016
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DTE - Join MPSCS

9/20/16

@ ASTRO 25 Radio System awt
Draft Implementation Project Schedule
D Task Name Duration Start smiber January March May !Jul]|I | September Maovember
| lelmiplelmlalelmie EIMJ'EE.EEM.E.E..M.B:?.\\‘-.
Install FNE Remote Sites 60 days Tue 6/27/17 1l
3 FME Installations Complete 0 days Mon 9/18/17 % 9/18
35 | Console Installation 4 wks Tue9/19/17 | ™
B Console Install 20days Tue 9/19/17 T
37 | Console Installations Complete 0 days Mon 10/16/17 | ¢ 10/16
38 | system Optimization 2 wks Tue 10/17/17 | =
39 Link Verification 5 days Tue 10/17/17 b1
40 Optimize System FNE 10 days Tue 10/17/17 "
4t | Optimization Complete 0 days Mon 10/30/17 | & 10/30
42 | Subscriber Installation 18 ws Fri5/26/17 | —
4 | Program and Distribute Portables 30 days Fri 5/26/17 E
44 Program and Install Mobiles 90 days Fri 5/26/17 2 I
as | Subscriber Complete 0 days Thu 9/28/17 % 9/28
46 | I llation & Optimization Mil 0 wks Mon 10/30/17 | + 10/30
48 | Training 3 wks Tue 10/17/17 | —
Perform Training 15 days Tue 10/17/17 -
|l Training Complete 0 days Mon 11/6/17 & 11/6
51| Auditand Acceptance Testing 1wk Tue 10/31/17 mn
52 | Perform R-56 Audit 5 days Tue 10/31/17
TI Perform System Testing S days Tue 10/31/17 =
_54_I SATP Acceptance 0 days Mon 11/6/17 & 11/6
55 Finalize (Implementation Close) 2.2 wks Tue 10/31/17 ™
56 Punchlist Resolution 10 days Tue 10/31/17 B
757 | Finalize Documentation 10 days Tue 10/31/17
_53_ Transition to Service/PTC 1day Tue 11/14/17 N
59 Final Acceptance 0 days Tue 11/14/17 ¢ 1114
September 19, 2016 DTE Energy

Use or disclosure of this proposal is subject
to the restrictions on the cover page.
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SECTION 3

ACCEPTANCE TEST PLAN

DTE Energy ASTRO25 System -State
Add on Project

ASTRO25 System -State Add on

In-Plant Draft
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3.1

WIDE AREA TRUNKING - FDMA ONLY SITES

| 2. TEST
3 1.1 Talkgroup Ca” Step 1. Initiate a Wide Area Call with RADIO-1 in
TALKGROUP 1.
|
Step 2.  Observe that only RADIO-2 will be able to
monitor and respond to the call.
1. DESCRIPTION Step 3. Initiate a Wide Area Call with RADIO-3 in
The Talkgroup is the primary level of organization TALKGROUP 2.
for communications on a trunked radio system. Step4. Observe that only RADIO-4 will be able to

Radios with Talkgroup call capability will be able
to communicate with other members of the same
Talkgroup. This provides the effect of a private
channel down to the Talkgroup level.

This test will demonstrate that a Talkgroup
transmission initiated by a radio user will only be
heard by system users, which have, the same
Talkgroup selected. As with other types of calls,
Talkgroup calls can take place from anywhere in
the system.

SETUP

RADIO-1 - SITE 1 - TALKGROUP 1
RADIO-2 - SITE 2 - TALKGROUP 1
RADIO-3 - SITE 1 - TALKGROUP 2

RADIO-4 - SITE 2 - TALKGROUP 2

VERSION #1.040

September 19, 2016
Use or disclosure of this proposal is subject
to the restrictions on the cover page.
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monitor and respond the call.

Pass Fail

DTE Energy
DTE Energy Add - On To MPSCS
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Wide Area Trunking - FDMA Only Sites

3.1.2  Continuous Assignment
Updating
I

1. DESCRIPTION

When a talkgroup is assigned a voice channel,
the site controller continues to transmit the
channel assignment on the control channel for
the duration of the talkgroup call. Radios coming
into use on the system are automatically sent to
voice channels with conversations in progress
involving their selected talkgroups.

SETUP
RADIO-1 - TALKGROUP 1
RADIO-2 - TALKGROUP 1

RADIO-3 - TALKGROUP 1

VERSION #1.010

DTE Energy
DTE Energy Add - On To MPSCS

@ Motorola Solutions Confidential Restricted

2. TEST

Step 1.  Turn OFF RADIO-1.

Step 2. Initiate a Talkgroup Call using RADIO-2 and
verify RADIO-3 hears the audio.

Step 3. While the Talkgroup Call is in progress, turn
ON RADIO-1.

Step 4. Observe RADIO-1, which was just brought
back into service, joins the Talkgroup Call
already in progress.

Step 5. End the talkgroup call.

Step 6. Switch RADIO-1 to another talkgroup.

Step 7. Initiate a Talkgroup Call from RADIO-2 to
RADIO-3.

Step 8.  While the Talkgroup Call is in progress, set
RADIO-1 back to TALKGROUP 1.

Step 9. Observe that RADIO-1 joins the Talkgroup

Call already in progress.

Pass Fail

September 19, 2016
Use or disclosure of this proposal is subject
to the restrictions on the cover page.
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Wide Area Trunking - FDMA Only Sites

3.1.3  Multigroup Call in Wait

Mode
]

1. DESCRIPTION

This trunking feature allows an equipped radio
user to transmit an announcement to several
different talkgroups simultaneously. The
multigroup (ATG) call can be flagged for Wait
Mode in the Provisioning Manager (PM) database
forcing all attached talkgroups to finish calls in
progress before the trunked system will process
the multigroup call. The system does not permit
inactive, attached talkgroups to initiate Talkgroup
Calls during the "wait" timeframe. As with other
types of calls, multigroup calls can take place
from anywhere in the system.

SETUP

RADIO-1 - TALKGROUP 1

RADIO-2 - TALKGROUP 2

RADIO-3 - RANDOM (Not part of MG)
RADIO-4 - ATG 1

* TALKGROUP 1 and TALKGROUP 2 are
members of ATG 1.

* RANDOM is any talkgroup not a member of
ATG 1.

* Multigroups are set up through both the
Provisioning Manager (PM) and the Subscriber
Programming software.

VERSION #1.020

September 19, 2016
Use or disclosure of this proposal is subject
to the restrictions on the cover page.

3-26 Acceptance test Plan

2. TEST

Step 1. Verify ATG 1 is set for the Wait mode.

Step 2.  Using RADIO-1, initiate a call on
TALKGROUP 1.

Step 3.  While RADIO-1 is keyed, attempt to initiate a
multigroup call using RADIO-4 on ATG 1.
Verify RADIO-4 receives a busy tone
because one of the talkgroups attached to
ATG 1 is involved in a Talkgroup Call.

Step 4. Key RADIO-2 and verify that a busy tone is
received because the ATG 1 call is in
queue.

Step 5. Dekey RADIO-1 and verify RADIO-4
receives a callback.

Step 6. Key RADIO-4 and verify both RADIO-1 and

RADIO-2 hear the multigroup call while
RADIO-3 does not unmute.

Pass Fail

DTE Energy
DTE Energy Add - On To MPSCS
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Wide Area Trunking - FDMA Only Sites

VERSION #1.010

| 2. TEST
3.14 Call Alert Step 1.  Using RADIO-1, press the page button.
e Step 2.  Enter the unit ID of RADIO-2 with the
keypad, or scroll to the location where this
ID is stored
1. DESCRIPTION Step 3. Press the PTT to initiate the call alert. Verify
Call Alert is a tone page that allows a user to that the RADIO-1 user receives audible
selectively alert another radio unit. The initiating indication that the Call Alert was sent.
radio will receive notification from the trunked Step 4. Verify that RADIO-2 user receives an
systgm;z tcit:/vhtethertor S,Ot tSe.tpage V\./a.s Call audible indication of an incoming Call Alert
received by the target radio. Units receiving a Ca was sent but RADIO-3 does not.
Alert will sound an alert tone. As with other types
of calls, Call Alerts can take place from anywhere Step 5. Verify RADIO-1 gets an audible indication
in the system. that the Call Alert was successfully received
at the target radio.
Step 6. Turn off RADIO-2. Send a Call Alert from
SETUP RADIO-1 to RADIO-2.
RADIO-1 - TALKGROUP 1 Step 7.  Verify that the RADIO-1 user receives
RADIO-2 - TALKGROUP 2 audible indication that the Call Alert was
sent.
RADIO-3 - TALKGROUP 3
Step 8.  Verify RADIO-1 receives a "No

Acknowledgement" indication that the Call
Alert was not received at the target radio

Pass Fail

September 19, 2016
Use or disclosure of this proposal is subject
to the restrictions on the cover page.
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Wide Area Trunking - FDMA Only Sites

| 2. TEST

3.15 private Ca” Step 1.  Using RADIO-1, press the Private Call (Call)

button.
]

Step 2.  Enter the unit ID of RADIO-2 with the
keypad, or scroll to the location where this

1. DESCRIPTION ID is stored.

Private Call is a selective calling feature that Step 3. Press the PTT to initiate the Private Call.

allows a r?dlo use.r to carry on one-to-one . Step 4. Verify that RADIO-2 hears tones and the
conversation that is only heard by the 2 parties display indicates that a Private Call has

myolved. Subscriber units regewmg a private call been received, but RADIO-3 receives no
will sound an alert tone. As with other types of indications

calls, Private Calls can take place from anywhere

in the system. Step 5. Answer the call at RADIO-2 by pressing the
Private Call (Call)/Respond button. If
RADIO-2 has a display, verify it shows the

SETUP ID number or Alias of the calling unit.

Step 6. Press the PTT switch on RADIO-2 and

RADIO-1 - TALKGROUP 1
respond to the Private Call. Note that if you

RADIO-2 - TALKGROUP 1 do not press the Private Call button before
pressing PTT, your audio will be heard by all
RADIO-3 - TALKGROUP 1 members of the talkgroup, and not just by

the radio initiating the Private Call.

Step 7.  Verify that RADIO-2 can communicate with
VERSION #1.020 RADIO-1.

Step 8.  Verify that RADIO-3 does not monitor the
Private Call.

Step 9. End the Private Call by pressing the "home"
key and return to normal talkgroup

operation.
Pass Fail
September 19, 2016 DTE Energy
Use or disclosure of this proposal is subject DTE Energy Add - On To MPSCS
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Wide Area Trunking - FDMA Only Sites

3.1.6  Audio Interrupt/ Interrupt

Never Mode
]

1. DESCRIPTION

A radio PTT request may be received for a group
already active and currently being sourced by
another radio unit. The talkgroup can be flagged
to either allow or disallow the new PTT. If
allowed, the latest PTT request will be granted
and become the source of the call.

SETUP
RADIO-1 - TALKGROUP 1
RADIO-2 - TALKGROUP 1

RADIO-3 - TALKGROUP 1

VERSION #1.020

DTE Energy
DTE Energy Add - On To MPSCS

m Motorola Solutions Confidential Restricted

2. TEST

Step 1. Verify TALKGROUP 1's template is set up
as Audio Interrupt Never.

Step 2.  Using RADIO-1, initiate a call on
TALKGROUP 1.

Step 3.  Verify both RADIO-2 and RADIO-3 monitor
the audio.

Step 4. Using RADIO-3, initiate a call on
TALKGROUP 1.

Step 5.  Verify that RADIO-3 receives a reject and
that RADIO-2 continues to listen to RADIO-
1.

Step 6. Dekey both Radios.

Pass Fail

September 19, 2016
Use or disclosure of this proposal is subject
to the restrictions on the cover page.
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Wide Area Trunking - FDMA Only Sites

3.1.7  Emergency Alarm and Call

with Top of Queue

1. DESCRIPTION

Users in life threatening situations can use the
Emergency button on the radio to immediately
send a signal to the dispatcher and be assigned
the next available voice channel. An Emergency
Call can be set to either Top of Queue or
Ruthless Preemption operation. During an
emergency call the Emergency ID will appear on
the display of the subscribers. To demonstrate
this, an Emergency Alarm and Call will be
initiated from a subscriber which will be received
by a subscriber on the same talkgroup, affiliated
at any site of any zone in the system.

NOTE: If the subscriber does not have the
Display option, the Emergency ID will not be
displayed.

SETUP

RADIO-1 - TALKGROUP 1
RADIO-1 - SITE - SITE 1
RADIO-2 - TALKGROUP 1
RADIO-2 - SITE - Any Site
RADIO-3 - TALKGROUP 2
RADIO-3 - SITE - SITE 1
RADIO-4 - TALKGROUP 3
RADIO-4 - SITE - SITE 1

All radios and talkgroups should start with default
priorities. Default is 10.

VERSION #1.010

September 19, 2016
Use or disclosure of this proposal is subject
to the restrictions on the cover page.
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2. TEST

Step 1.

Step 2.

Step 3.

Step 4.

Step 5.

Step 6.

Step 7.

Step 8.

Step 9.

Step 10.

Verify the emergency type for TALKGROUP
1's template is set up as Top of Queue.

Simulate a busy system by disabling all
channels at SITE 1 with the exception of the
control channel and one voice channel.

Press the PTT to initiate a call with RADIO-3
and hold the PTT switch until instructed to
release.

Key RADIO-4 and verify the radio receives a
busy tone. Release the PTT switch on
RADIO-4.

Using RADIO-1 send an Emergency Call by
depressing the emergency switch and then
the PTT switch.

Observe that RADIO-1 cannot transmit due
to the voice channel being busy.

Release the PTT switch on RADIO-3.

Observe that RADIO-1 receives the call
back before RADIO-4 and is able to proceed
with the call. Also observe that the display
on RADIO-2 denotes an emergency and the
unit ID or alias of RADIO-1.

Dekey RADIO-1 and end the Emergency
Call by holding down the Emergency button
on RADIO-1 until an alert tone sounds.
Verify RADIO-1 returns to normal operation
and that RADIO-4 receives a callback.

Return the system to normal operation by
enabling all the channels at SITE 1.

Pass Fail

DTE Energy
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3.2 SITE TRUNKING - FDMA ONLY SITES

3.2.1  Site Trunking Indication 2. TEST
N Step 1. Place SITE 1 into the Site Trunking mode.

Step 2.  Verify that RADIO-1 and RADIO-2 are
1. DESCRIPTION displaying the "Site Trunking" indication.

Step 3. Return the site to Wide Area Trunking

When a remote site loses its link or does not have unless the next test requires Site Trunking.

a link to the Zone Controller, the affected site will
enter "Site Trunking" mode of operation. Radios
locked onto this site will be serviced locally within
this site's coverage area.

NOTE: If the subscriber does not have the
Display option, the "Site Trunking" indication will
not be displayed.

SETUP

RADIO-1 - TALKGROUP 1
RADIO-1 - SITE - SITE 1
RADIO-2 - TALKGROUP 2
RADIO-2 - SITE - SITE 1

Lock the subscribers to SITE 1 if more than one
site exists on the system.

VERSION #1.010

Pass Fail
DTE Energy September 19, 2016
DTE Energy Add - On To MPSCS Use or disclosure of this proposal is subject

to the restrictions on the cover page.
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Site Trunking - FDMA Only Sites

3.2.2  Talkgroup Call
|

1. DESCRIPTION

When a site goes into Site Trunking, radios with
Talkgroup Call capability will be able to
communicate with other members of the same
talkgroup at that same site. Members of the same
talkgroup at other sites will not be able to monitor
those conversations.

SETUP

RADIO-1 - TALKGROUP 1
RADIO-1 - SITE - SITE 1
RADIO-2 - TALKGROUP 1
RADIO-2 - SITE - SITE 1
RADIO-3 - TALKGROUP 1
RADIO-3 - SITE - SITE 2
RADIO-4 - TALKGROUP 1
RADIO-4 - SITE - SITE 2

Note: All Radios should be "Site Locked"

VERSION #1.010

September 19, 2016
Use or disclosure of this proposal is subject
to the restrictions on the cover page.

3-32 Acceptance test Plan

2. TEST

Step 1. Place SITE 1 into the Site Trunking mode.

Step 2. Initiate a Talkgroup Call with RADIO-1 on
TALKGROUP 1 at SITE 1.

Step 3.  Observe that only RADIO-2 will be able to
monitor and respond to the call. Note that
RADIO-3 and RADIO-4 are not able this
monitor the call since the site is not in wide
area operation.

Step 4. Initiate a Talkgroup Call with RADIO-3 on
TALKGROUP 1 at SITE 2.

Step 5. Observe that only RADIO-4 will be able to

monitor and respond to the call.

Pass Fail

DTE Energy
DTE Energy Add - On To MPSCS
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Site Trunking - FDMA Only Sites

| 2. TEST
3.2.3 Call Alert Step 1. Place SITE 1 into the Site Trunking mode.
| Step 2.  Using RADIO-1, press the page button.

Step 3.  Enter the Unit ID of RADIO-2 with the

k Il to the locati here thi
1. DESCRIPTION eypad, or scroll to the location where this

ID is stored.
Call AFert Is a tone page tha.t alloyvs a user to. . Step 4. Press the PTT to initiate the Call Alert.
selectively alert another radio unit. When a site is
in Site Trunking, Radios at the site will only be Step 5.  Verify that RADIO-2 received the Call Alert.
able to Call Alert other radios at the same site.
The initiating radio will receive notification from Step 6.  Exit the Call Alert mode and return to normal
the trunked system as to whether or not the page talkgroup mode.

was received by the target radio. . _ _
Step 7.  Return the site to Wide Area Trunking

unless the next test requires Site Trunking.

SETUP

RADIO-1 - TALKGROUP 1
RADIO-1 - SITE - SITE 1
RADIO-2 - TALKGROUP 2
RADIO-2 - SITE - SITE 1

Note: All Radios should be "Site Locked"

VERSION #1.010

Pass Fail
DTE Energy September 19, 2016
DTE Energy Add - On To MPSCS Use or disclosure of this proposal is subject
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Site Trunking - FDMA Only Sites

| 2. TEST

324 Private Call Step 1. Place SITE 1 into the Site Trunking mode.

o Step 2. Using RADIO-1, press the Private Call
button.

Step 3.  Enter the Unit ID of RADIO-2 with the

1. DESCRIPTION keypad, or scroll to the location where this

Private Call is a selective calling feature that IDis stored.
allows a dispatcher or radio user to carry on one- Step4. Press the PTT to initiate the call.
to-one conversation that is only heard by the 2
parties involved. When a site is in Site Trunking, Step 5. Verify that at RADIO-2 only tones are heard
Radios at the site will only be able to Private Call and the display indicates that a call has
other radios at the same site. been received.

Step 6. Answer the call at RADIO-2 by pressing the

Private Call/Respond button. Verify its

SETUP

display shows the ID number or alias of the

RADIO-1 - TALKGROUP 1 calling unit.

Step 7. Press the PTT switch on RADIO-2 and

RADIO-1 - SITE - SITE 1
respond to the call. Note that if you do not

RADIO-2 - TALKGROUP 1 press the Private Call button before pressing
PTT, your audio will be heard by all
RADIO-2 - SITE - SITE 1 members of the talkgroup, and not by the

radio initiating the Private Call.
RADIO-3 - TALKGROUP 1

Step 8.  Verify only RADIO-1 hears the audio from

RADIO-3 - SITE - SITE 1 RADIO-2.

Note: All Radios should be "Site Locked" Step 9. End the Private Call. Return the site to Wide
Area Trunking unless the next test requires
Site Trunking.

VERSION #1.020

Pass Fail
September 19, 2016 DTE Energy
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Site Trunking - FDMA Only Sites

3.25  Continuous Assignment

Updating
|

1. DESCRIPTION

When a talkgroup is assigned a voice channel,
the site controller continues to transmit the
channel assignment on the control channel for
the duration of the Talkgroup Call. Radios coming
into use on the system are automatically sent to
voice channels with conversations in progress
involving their selected talkgroups.

SETUP

RADIO-1 - TALKGROUP 1
RADIO-1 - SITE - SITE 1
RADIO-2 - TALKGROUP 1
RADIO-2 - SITE - SITE 1
RADIO-3 - TALKGROUP 1
RADIO-3 - SITE - SITE 1

Note: All Radios should be "Site Locked"

VERSION #1.010

DTE Energy
DTE Energy Add - On To MPSCS
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2. TEST

Step 1. Place SITE 1 into the Site Trunking mode.

Step 2. Turn OFF RADIO-1.

Step 3. Initiate a Talkgroup Call using RADIO-2.

Step 4. While the Talkgroup Call is in progress, turn
on RADIO-1.

Step 5. Observe that RADIO-1, which was just
brought back into service, joins the
Talkgroup Call already in progress.

Step 6. Release the PTT of RADIO-2. Switch
RADIO-1 to TALKGROUP 2.

Step 7. Initiate a Talkgroup Call using RADIO-2.
Step 8. While the Talkgroup Call is in progress, turn
RADIO-1 back to TALKGROUP 1.

Step 9. Observe that RADIO-1, which was just set
back to TALKGROUP 1, joins the Talkgroup
Call already in progress.

Step 10. Return the site to Wide Area Trunking

unless the next test requires Site Trunking.

Pass Fail

September 19, 2016
Use or disclosure of this proposal is subject
to the restrictions on the cover page.
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Site Trunking - FDMA Only Sites

| 2. TEST

3.2.6 Busy Queuing and Callback Step 1. Simulate a busy system by disabling all

channels at SITE 1 with the exception of the
] :
control channel and one voice channel.

Step 2. Initiate a Talkgroup Call with RADIO-1 and

1. DESCRIPTION observe that RADIO-4 receives the call.
Keep this call in progress until instructed to
If no voice channel resources are available, end the call.

radios requesting channels for new conversations
are placed in the busy queue. Users of the same
priority will move through the queue in a FIFO
(first in, first out) sequence. When a voice Step 4.
channel becomes available, the radio at the top of

the busy queue gets a channel assignment and

Step 3. Key RADIO-2 and observe that the radio
receives a busy.

Key RADIO-3 and observe that the radio
receives a busy.

generates a callback tone. The callback alerts the Step 5. End the Talkgroup Call established in Step
user that a channel assignment was made and 2

transmitting is now possible on the selected

talkgroup. Step 6. Observe that RADIO-2 receives a callback

prior to RADIO-3 receiving a callback.

Step 7.  Return the site to Wide Area Trunking
SETUP unless the next test requires Site Trunking

RADIO-1 - TALKGROUP 1
RADIO-1 - SITE - SITE 1
RADIO-2 - TALKGROUP 2
RADIO-2 - SITE - SITE 1
RADIO-3 - TALKGROUP 3
RADIO-3 - SITE - SITE 1
RADIO-4 - TALKGROUP 1
RADIO-4 - SITE - SITE 1

Note: All radios are "Site Locked."

VERSION #1.030

Pass Fail
September 19, 2016 DTE Energy
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Site Trunking - FDMA Only Sites

| 2. TEST
3.2.7 Emergency Ca” and Alarm Step 1. Place SITE 1 into the Site Trunking mode.
e Step 2. Simulate a busy system by disabling all

channels at SITE 1 with the exception of the
control channel and one voice channel.

1. DESCRIPTION Step 3. Press the PTT on RADIO-3 and hold the

Emergency Alarms and Calls can be initiated by PTT switch until instructed to release.

subserivers when the regstered ste istn Ste Step 4. Key RADIO-4 and observe that the radio
runking. vvitn all subscrioers registered on a olte receives a busy.

Trunking site, a subscriber will initiate an

Emergency Alarm by pressing the Emergency Step 5. Using RADIO-1, initiate an emergency alarm
button. By pressing the PTT, an Emergency Call followed by an emergency call.

will be issued and the ID of the initiator will be

displayed with an Emergency indication by the Step 6. Observe that RADIO-1 cannot transmit due
other subscribers on the same talkgroup. to the voice channel being busy.

Note that for site trunking, Emergency Call Step 7. Release the PTT switch on RADIO-3.

operation is always Top of Queue.
Step 8. Observe that RADIO-1 can now proceed

with the call and RADIO-2 receives the call.
Also observe that the display on RADIO-2
SETUP denotes an emergency and the ID or Alias of

the unit sending the emergency.
RADIO-1 - TALKGROUP 1

RADIO-1 - SITE - SITE 1 Step 9. End the emergency call and verify that

RADIO-4 gets a callback.
RADIO-2 - TALKGROUP 1

RADIO-2 - SITE - SITE 1

RADIO-3 - TALKGROUP 2 Step 10. Restore all channels to service and return
RADIO-3 - SITE - SITE 1 the site to Wide Area Trunking unless the
RADIO-4 - TALKGROUP 3 next test requires Site Trunking.

RADIO-4 - SITE - SITE 1

Note: All Radios should be "Site Locked"

VERSION #1.010

Pass Fail
DTE Energy September 19, 2016
DTE Energy Add - On To MPSCS Use or disclosure of this proposal is subject

to the restrictions on the cover page.
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3.3 MCC 7100/7500 TRUNKED RESOURCES

| 2. TEST

3.3.1 Instant Transmit Step 1.  Using CONSOLE-1, press the Instant

Transmit button on TALKGROUP 1.
|
Step 2.  Verify that the Transmit indicator is lit.

Step 3.  Verify RADIO-1 can monitor and respond to

1. DESCRIPTION the call on TALKGROUP 1.

The instant transmit switch provides immediate Step4. On RADIO-1 change to TALKGROUP 2.
operator access to a channel, independent of its

select status (selected or unselected). It provides Step 5. Using CONSOLE-1, press the Instant
priority over other dispatcher transmit bars or Transmit button on the TALKGROUP 2 radio
optional footswitches. resource.

Step 6.  Verify RADIO-1 can monitor and respond to
the call on TALKGROUP 2.
SETUP
RADIO-1 - TALKGROUP 1

CONSOLE-1 — TALKGROUP 1 (Selected),
TALKGROUP 2 (Unselect mode)

VERSION #1.010

Pass Fail
September 19, 2016 DTE Energy
Use or disclosure of this proposal is subject DTE Energy Add - On To MPSCS

to the restrictions on the cover page.
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MCC 7100/7500 Trunked Resources

3.3.2  Talkgroup Selection and
Call

1. DESCRIPTION

The Talkgroup Call is the primary level of
organization for communications on a trunked
radio system. Dispatchers with Talkgroup Call
capability will be able to communicate with other
members of the same talkgroup. This provides
the effect of an assigned channel down to the
talkgroup level. When a Talkgroup Call is initiated
from a subscriber unit, the call is indicated on
each dispatch operator position that has a
channel control resource associated with the
unit's channel/talkgroup.

SETUP

RADIO-1 - TALKGROUP 1
RADIO-2 - TALKGROUP 2
RADIO-3 - TALKGROUP 1
RADIO-4 - TALKGROUP 2
CONSOLE-1 - TALKGROUP 1

CONSOLE-2 - TALKGROUP 2

VERSION #1.010

DTE Energy
DTE Energy Add - On To MPSCS

@ Motorola Solutions Confidential Restricted

2. TEST

Step 1. Initiate a wide area call from CONSOLE-1
on TALKGROUP 1.

Step 2. Observe that RADIO-1 and RADIO-3 will be
able to monitor the call. Dekey the console
and have either radio respond to the call.

Step 3. Observe that all consoles with TALKGROUP
1 can monitor both sides of the
conversation.

Step 4. Initiate a wide area call from CONSOLE-2
on TALKGROUP 2.

Step 5. Observe that RADIO-2 and RADIO-4 will be
able to monitor the call. Dekey the console
and have either radio respond to the call.

Step 6. Observe that all consoles with TALKGROUP

2 can monitor both sides of the
conversation.

Pass Fail

September 19, 2016
Use or disclosure of this proposal is subject
to the restrictions on the cover page.
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MCC 7100/7500 Trunked Resources

3.3.3  Emergency Alarm and Call

Display Description
|

1. DESCRIPTION

Users in life threatening situations can use the
emergency button on the radio to send an audible
alarm and a visual alarm signal to a console
operator in order to request immediate system
access to a voice channel for an emergency call.

An emergency alarm begins after the radio user
presses the radio's emergency button. Pressing
the emergency button places the radio in
"emergency mode". To begin an emergency call,
the radio user must press the radio's PTT button
while in "emergency mode." The assigned voice
channel will be dedicated to the emergency
caller's talkgroup for an extended period of time,
equal to the Message Hang Time plus the
Emergency Hang Time. As with other call types,
emergency calls can operate across sites as well
as within the same site.

SETUP
RADIO-1 - TALKGROUP 1
CONSOLE-1 - TALKGROUP 1

CONSOLE-2 - TALKGROUP 1

VERSION #1.010

September 19, 2016
Use or disclosure of this proposal is subject
to the restrictions on the cover page.

3-40 Acceptance test Plan

2. TEST

Step 1. Initiate an Emergency Alarm from RADIO-1.

Step 2.  Observe the Emergency from RADIO-1 is
received at CONSOLE-1 for TALKGROUP
1.

Step 3.  Acknowledge the Emergency at the operator
position. Verify CONSOLE-2 receives
notification that the call has been
acknowledged.

Step 4. Initiate a call with RADIO-1 to initiate an
Emergency call.

Step 5. Observe CONSOLE-1 and CONSOLE-2 can
monitor RADIO-1

Step 6. Clear the Emergency from CONSOLE-1 on
TALKGROUP 1.

Step 7. End the Emergency Alarm from RADIO-1.

Pass Fail

DTE Energy
DTE Energy Add - On To MPSCS

Motorola Solutions Confidential Restricted @



MCC 7100/7500 Trunked Resources

| 2. TEST

334 Multigroup Call Step 1.  Using CONSOLE-1, select the ATG 1

resource.
|
Step 2. Initiate the Multigroup Call from CONSOLE-
1.

1. DESCRIPTION Step 3. Observe that RADIO-1 and RADIO-2

This trunking feature allows an equipped console receive the Multigroup Call.

operator position to transmit an announcement to Step 4. Verify that RADIO-3 does not receive the
several different talkgroups simultaneously. As ’ Multigroup Call because it is not a member
with Talkgroup Calls, multigroup calls operate of ATG 1

across sites as well as within the same site.
Step 5.  Answer the Multigroup Call using RADIO-1
and observe CONSOLE-1 receives the

SETUP response.

Step 6. Verify that if the call is answered within the

RADIO-1 - TALKGROUP 1 i , i
repeater hang time, the console will receive

RADIO-2 - TALKGROUP 2 the call on the ATG 1 resource tile,
otherwise the console will receive the call on

RADIO-3 - RANDOM the TALKGROUP 1 tile.

CONSOLE-1-ATG 1 Step 7. Verify that if the call is answered within the
repeater hang time, RADIO-2 will monitor

Note: TALKGROUP 1 and TALKGROUP 2 are the call.

members of ATG 1. RANDOM is any talkgroup
not a member of ATG 1.

VERSION #1.010

Pass Fail
DTE Energy September 19, 2016
DTE Energy Add - On To MPSCS Use or disclosure of this proposal is subject

to the restrictions on the cover page.
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MCC 7100/7500 Trunked Resources

| 2. TEST

3.35 Multi-SeIect Operation Step 1.  From CONSOLE-1, create an Msel group

with TALKGROUP 1 and TALKGROUP 2.
|
Step 2.  Transmit on the Msel using the Msel instant
transmit button.

1. DESCRIPTION Step 3.  Verify that RADIO-1 and RADIO-2 hear the

Multi-Select (Msel) allows the console operator to call.

group a number of channels/talkgroups together Step4. Initiate a call with RADIO-1.

such that when the general transmit bar is

depressed, all of the multi-selected Step 5. Verify the call is heard on CONSOLE-1 but
channels/talkgroups will transmit at the same time not on RADIO-2.

with the same information. Multi-Select is one

way communication call. If a radio user responds Step 6. Initiate a call with RADIO-2.

to a Multi-Select call the talkgroup the user is
affiliated to will be the only one to hear the call.
There is no super-group formed, so radio
communication is still at the single talkgroup
level. Multi-Select is utilized to send an APB to
several channels/talkgroups. A Multi-Select has a
limit of twenty (20) trunking/conventional
resources

Step 7.  Verify the call is heard on CONSOLE-1 but
not on RADIO-1.

Step 8. On CONSOLE-1 dissolve the Msel.

SETUP
RADIO-1 - TALKGROUP 1
RADIO-2 - TALKGROUP 2

CONSOLE-1 - TALKGROUP 1, TALKGROUP 2

Pass Fail
VERSION #1.010
September 19, 2016 DTE Energy
Use or disclosure of this proposal is subject DTE Energy Add - On To MPSCS

to the restrictions on the cover page.
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MCC 7100/7500 Trunked Resources

| 2. TEST

3.3.6 Talkgroup Patch Step 1.  Using CONSOLE-1 create a patch between

TALKGROUP 1 and TALKGROUP 2.
|
Step 2. Initiate a patch call from CONSOLE-1.

Step 3. Verify RADIO-1, RADIO-2, RADIO-3, and

1. DESCRIPTION RADIO-4 can monitor the call.

Talkgroup Patch allows a dispatcher to merge
several talkgroups together on one voice channel
to participate in a single conversation. This can
be used for situations involving two or more Step 5. Dissolve the patch created in step 1.
talkgroups that need to communicate with each

other.

Step 4. Initiate several calls between the radios and
verify successful communication.

Using the Patch feature, the console operator can
talk and listen to all of the selected talkgroups
grouped; in addition, the members of the
individual talkgroups can also talk or listen to
members of other talkgroups. Patched talkgroups
can communicate with the console dispatcher
and other members of different talkgroups
because of the "supergroup" nature of the Patch
feature.

NOTE : If "secure" and "clear" resources are
patched together, one repeater for each mode
may be assigned per site.

SETUP

RADIO-1 - TALKGROUP 1
RADIO-2 - TALKGROUP 2
RADIO-3 - TALKGROUP 1
RADIO-4 - TALKGROUP 2
CONSOLE-1 - TALKGROUP 1 and TALKGROUP

2
Note: All 4 Radios must have the same home
zone.
Pass Fail
VERSION #1.010 — —
DTE Energy September 19, 2016
DTE Energy Add - On To MPSCS Use or disclosure of this proposal is subject

to the restrictions on the cover page.
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MCC 7100/7500 Trunked Resources

3.3.7  Alert Tones - Talkgroup

1. DESCRIPTION

Pre-defined alert tones can be transmitted on the
selected Radio Resource to subscribers which
can alert members of a channel / talkgroup to a
particular event or signify to radio users special
instructions are to follow. The Console has the
ability to send an Alert-Tone signal on selected
conventional or talkgroup resources.

SETUP
RADIO-1 - TALKGROUP 1
RADIO-2 - TALKGROUP 1

CONSOLE-1 - TALKGROUP 1

VERSION #1.040

September 19, 2016
Use or disclosure of this proposal is subject
to the restrictions on the cover page.

3-44 Acceptance test Plan

2. TEST
Step 1. Select TALKGROUP 1 on CONSOLE-1.
Step 2. Select Alert Tone 1 and depress the Alert
Tone button.
Step 3.  Verify that RADIO-1 and RADIO-2 hear Alert
Tone 1.
Step 4. Repeat Steps 2-3 for Alert Tone 2 and 3.

Pass Fail

DTE Energy
DTE Energy Add - On To MPSCS

Motorola Solutions Confidential Restricted 0



MCC 7100/7500 Trunked Resources

| 2. TEST

3.3.8 Call Alert Step 1. Using CONSOLE-1, select the call alert

button in the "Private Call" resource window.
]

Step 2.  Enter the ID of RADIO-1 and send the call
alert to RADIO-1.

1. DESCRIPTION Step 3.  Verify that RADIO-1 receives the alert and

Call Alert Page allows a subscriber/dispatcher to that the ID or alias of the console is shown.

selectively alert another radio unit. The initiating Step4. Turn off RADIO-1.

subscriber/console will receive notification as to

whether or not the call alert was received. Units Step 5. Using CONSOLE-1, send the call alert to

receiving a Call Alert will sound an alert tone and RADIO-1 again.

show a visual alert indication. The display will

also show the individual ID of the initiating Step 6.  Verify that after trying to page RADIO-1, the

subscriber/console unit. console displays "Can not send call alert -
target not found" in the summary/status list.

SETUP

RADIO-1 - TALKGROUP 1

CONSOLE-1 - TALKGROUP 1

VERSION #1.030

Pass Fail
DTE Energy September 19, 2016
DTE Energy Add - On To MPSCS Use or disclosure of this proposal is subject

to the restrictions on the cover page.
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MCC 7100/7500 Trunked Resources

| 2. TEST

3.3.9 Console |n|t|ated Prlvate Step 1.  Using CONSOLE-1, selec’F the "PR|VATE'-
CaII to Subscriber CALL" tile and click the Private Call function.

[ Step 2.  Select the unit to be Private Called, in this
case RADIO-1. (or select the numeric

keypad and enter the Unit ID to be Private

Called.)
1. DESCRIPTION

Step 3.  Click the Send button.
Private Conversation is a selective calling feature

which allows a dispatcher or radio user to carry Step 4. Answer the Private Call with RADIO-1 and
on one-to-one conversation that is heard only by respond to the console.

the two parties involved. Subscriber units

receiving a private call will sound an alert tone. Step 5. Verify RADIO-2 does not hear the private
As with other call types, Private Calls operate conversation.

across sites as well as within the same site.
Step 6.  After completing the Private Call, return to

the normal talkgroup mode.

SETUP
RADIO-1 - TALKGROUP 1
RADIO-2 - TALKGROUP 1

CONSOLE-1 - TALKGROUP 1

VERSION #1.020

Pass Fail
September 19, 2016 DTE Energy
Use or disclosure of this proposal is subject DTE Energy Add - On To MPSCS

to the restrictions on the cover page.
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MCC 7100/7500 Trunked Resources

| 2. TEST

3.3.10 Console priority Step 1. Initiate a Talkgroup call from RADIO-1 on

TALKGROUP 1. Keep this call in progress
| ;
until the test has completed.

Step 2. Observe that RADIO-2 receives the call.
1. DESCRIPTION Step 3.  While the call is in progress, key up

Console Operator Positions have ultimate control CONSOLE-1 on TALKGROUP 1.

of transmitted audio on an assigned.v.oice Step 4. Observe that RADIO-2 is now receiving
chann.e.l resource. The Console Pgsmon ha?s the audio from CONSOLE-1 on TALKGROUP 1.
capability to take control of an assigned voice

channel for a talkgroup call so that the operator's Step 5. De-key CONSOLE-1.

audio overrides any subscriber audio. Console

priority is a feature that enables dispatchers to Step 6. Verify RADIO-2 now receives RADIO-1

gain immediate access to an assigned voice audio.

channel so that a central point of audio control

exists. Step 7. End the TALKGROUP 1 call from RADIO-1.
SETUP

RADIO-1 - TALKGROUP 1
RADIO-2 - TALKGROUP 1

CONSOLE-1 - TALKGROUP 1

VERSION #1.020

Pass Fail
DTE Energy September 19, 2016
DTE Energy Add - On To MPSCS Use or disclosure of this proposal is subject

to the restrictions on the cover page.
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MCC 7100/7500 Trunked Resources

3.3.11 Activity Log
|

Step 2.

1. DESCRIPTION

The Console activity log will show all traffic for the
resource assigned to that console to include the
time, radio alias, TG, PTT ID and Emergency
Call.

The dispatcher has the capability of selecting a
logged call within in the "Activity Log Window" for
instant transmit on the corresponding logged
resource.

Step 4.

This activity log can be logged to a text file for
archival purposes.

Note: The log file in the ops will only be seen if
you first check Log Activity in Elite Admin
application then in folder options uncheck hide
hidden system files. The location will be
c:\Program
Data\MCC7500\MessageMonitorLogs.

SETUP

RADIO-1 — TALKGROUP 1
RADIO-2 — TALKGROUP 2
RADIO-3 — TALKGROUP 3
RADIO-4 — TALKGROUP 4

CONSOLE-1 — TALKGROUP 1, TALKGROUP 2,
TALKGROUP 3, TALKGROUP 4

VERSION #1.020

September 19, 2016
Use or disclosure of this proposal is subject
to the restrictions on the cover page.
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Step 1.

Step 3.

2. TEST

On CONSOLE-1 select the "Show Activity
Log" button on the tool bar to open the
Activity Log Window.

Initiate calls on RADIO-1, RADIO-2, RADIO-
3 and RADIO-4 to log call information and
verify calls are displayed in the activity log
window.

Select a logged call in the Activity Log
Window and verify that the Channel Control
Window (CCW) at the top of the Activity log
window changes to the corresponding
resource. Verify the dispatcher is capable of
responding via the instant transmit button.

Open the text file created by the Activity Log
and verify call traffic has been archived to
the document file.

Pass Fail

DTE Energy
DTE Energy Add - On To MPSCS
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3.4 FAULT MANAGEMENT

3.41  Unified Event Manager -
Views

1. DESCRIPTION

The Unified Event Manager (UEM) provides three
different views. The purpose of this test is to
demonstrate the views available from the UEM.

For A7.14: Custom views can be saved and
retrieved by other NM Client users. This test
demonstrates this capability, as well as
demonstrating an improvement in display of
Channel information.

SETUP

NMclient01 - UEM session up and running.

VERSION #1.050

DTE Energy
DTE Energy Add - On To MPSCS

@ Motorola Solutions Confidential Restricted

2. TEST

Step 1.

Step 2.

Step 3.

Step 4.

Step 5.

Step 6.

Step 7.

Step 8.

The first view is the Active Alarms. In the
navigation pane expand Fault Management
and select Network Events.

Customize the Active Alarms display by
selecting the View option from the menu bar,
then select Search.

Perform a Managed Resource search for
channels, site controllers and routers by
entering "Contains" and ch, sc, and z00
respectively in the search fields to perform
the three separate searches.

For each of the three searches a filtered
alarm view is displayed that contains alarms
for the appropriate device in the search.

The second view is the Physical Summary
view. In the navigation pane, expand Zone
Maps and select Physical Summary. The
Physical Summary View provides an
aggregated alarm severity status of the
devices located at all subnets in the Zone.

The third view is the Service Summary. In
the navigation pane, under Zone Maps
select Service Summary. The Service
Summary View provides a quick summary of
the service status of sites in a Zone,
including access to Channel status.

In the main UEM window is an Alarm
Summary View pane. In the Alarm Summary
View, select the format for the desired view,
pie, tabular or bar.

Create a custom view. View the Active
Alarms display to see result. Perform right
click on the Network Events tree node in the
navigation window and select export
function. Select filter view, and provide a
target location to save the custom view tree
structure on NM Client.

September 19, 2016
Use or disclosure of this proposal is subject
to the restrictions on the cover page.
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Step 9. Log out of the UEM application, and log
back in as a different user. Retrieve the
custom view saved in step 8. View the
Active Alarms display to see the same view.

Step 10. Navigate Network Database, select
Repeater/Conventional Site and from
Managed Resources menu, select Managed
Resource Properties. Choose channel tab to
display all channel status.

Pass Fail

September 19, 2016 DTE Energy
Use or disclosure of this proposal is subject DTE Energy Add - On To MPSCS
to the restrictions on the cover page.
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Fault Management

3.4.2  Station Power Amp Failure
Reports to the Unified Event
Manager (UEM)

1. DESCRIPTION

This test will demonstrate that the Unified Event
Manager (UEM) alarms view is able to capture
information about various failures at the system
and zone level.

A station will be keyed while the output is
unloaded to simulate a power amp failure. The
failures will be monitored on the UEM.

Note: For safety, either power down the station or
TX Inhibit it before disconnecting or re-connecting
the dummy load to prevent accidental keying of
the station.

Note: This test should be done on a site with
more than 2 channels. Failsoft will occur if the
test is done on a 2 channel site.

SETUP

RADIO-1 - TALKGROUP 1

RADIO-1 - SITE - SITE 1

RADIO-2 - TALKGROUP 2

RADIO-2 - SITE - SITE 1

NMclient01 - UEM session up and running.
* All Radios should be "Site Locked"

VERSION #1.020

DTE Energy
DTE Energy Add - On To MPSCS

@ Motorola Solutions Confidential Restricted

2. TEST

Step 1. Verify that the power amp of the station to
be tested has no active alarms against it.

Step 2. Disconnect the dummy load/antenna from
the station.

Step 3. Make several talkgroup calls using RADIO-1
until the test station has been keyed.

Step 4. Observe that an alarm indicating a Power
Amp failure appears on the UEM alarms
view. For SmartX sites you will need to look
at event view to see cause of alarm.

Step 5. Reconnect the dummy load/antenna
disconnected in Step 3.

Step 6. In approximately 5 minutes, observe the

changes to the alarm on the UEM, indicating
the module is restored to service.

Pass Fail

September 19, 2016
Use or disclosure of this proposal is subject
to the restrictions on the cover page.
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3.5 RADIO TO RADIO FEATURES

3.5.1 Trunked Radio Resource

Call - Coded Mode
]

1. DESCRIPTION

Subscribers can communicate to each other on
the Talkgroup that they are selected on via the
channel selector on the individual radio in a
coded/secure call.

The signals that are received by the subscriber
radio are repeated so that only other radios on
that Talkgroup that have secure capability with
the correct encryption key will be able to
participate in the conversation.

SETUP
RADIO-1 - SITE 1
RADIO-2 - SITE1

RADIO-3 - SITE 1

RADIO-3 should not be secure capable, should
not have a key loaded or should have a different
encryption key than RADIO-1 and RADIO-2.

VERSION #1.030

September 19, 2016
Use or disclosure of this proposal is subject
to the restrictions on the cover page.
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2. TEST

Step 1. Initiate a call on RADIO-1 in the coded
mode.

Step 2.  Verify communications on RADIO-2 (coded).

Step 3. Verify that RADIO-3 does not hear the
conversation even though it is on the same
channel as RADIO-1 & RADIO-2.

Step 4. Initiate a call on RADIO-1 in the clear mode.

Step 5. Verify communications on RADIO-2 and
RADIO-3.

Step 6. Repeat above tests for each site.

Pass Fail

DTE Energy
DTE Energy Add - On To MPSCS
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3.6 SYSTEM MANAGEMENT TESTS

3.6.1 ZoneWatch
]

1. DESCRIPTION

ZoneWatch is an administration tool for
monitoring radio traffic on a system. A system
manager can use ZoneWatch to analyze traffic
patterns for load distribution and troubleshoot
radio and site problems. ZoneWatch is used to
view current radio traffic activity for the system.
This activity is displayed in graphical format,
color-coded for easy identification of the type of
activity occurring on the system.

SETUP

RADIO-1 - TALKGROUP 1
RADIO-1 - SITE - SITE 1
RADIO-2 - TALKGROUP 1
RADIO-2 - SITE - SITE 2
RADIO-3 - TALKGROUP 1
RADIO-3 - SITE - SITE 3
RADIO-4 - TALKGROUP 1

RADIO-4 - SITE - SITE 4

VERSION #1.010

DTE Energy
DTE Energy Add - On To MPSCS

m Motorola Solutions Confidential Restricted

2. TEST

Step 1.

Step 2.

Step 3.

Step 4.

Step 5.

Verify that ZoneWatch has been configured
for the Grid and Multi Site Scroll windows to
display system activity.

From the PC Application Launcher, select a
zone folder.

From within that zone, select ZoneWatch.

Select the appropriate profile to be able to
view the channel usage on the system.

Initiate several calls with the radios and
observe that the appropriate channel usage
information is displayed.

Pass Fail

September 19, 2016
Use or disclosure of this proposal is subject
to the restrictions on the cover page.
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System Management Tests

3.6.2  Configuration Management -
Access Permissions

1. DESCRIPTION

In ASTRO releases the Radio System
Infrastructure management is done in the Unified
Network Configurator (UNC) application. The
Unified Network Configurator Wizard (UNCW)
also helps to configure the system by having a
User interface into the system configuration.

Configuration parameters such as Individual and
Talkgroup Default Access Permission, and Site
Access Denial Type can be manipulated from
these applications.

SETUP

RADIO-1 - TALKGROUP 1
RADIO-1 - SITE - SITE 1
RADIO-2 - TALKGROUP 1

RADIO-2 - SITE - SITE 1

VERSION #1.030

September 19, 2016
Use or disclosure of this proposal is subject
to the restrictions on the cover page.
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2. TEST

Step 1.

Step 2.

Step 3.

Step 4.

Step 5.

Step 6.

Step 7.

Step 8.

Delete the database record for RADIO-1
from the Provisioning Manager so that the
system does not have any knowledge of
RADIO-1. And distribute the configuration
from the Provisioning Manager (i.e. invoke
Distribute Configuration Changes operation).

Verify the "Individual Default Access
Permission" flag is set to "NQO". If changes
are made, approve the job in Voyence, then
Publish Infrastructure Data from the Unified
Network Configuration Wizard (UNCW).

Initiate a call from RADIO-1 on
TALKGROUP 1. Verify that the Radio
System rejects the RADIO-1 call request
because RADIO-1 has not been defined in
the Radio User database.

Change the Individual Default Access
Permission flag to YES. After approving the
job in Voyence, Publish Infrastructure Data
from the UNCW.

Initiate a call from RADIO-1. Verify that the
system permits the RADIO-1 call request
because the system grants radio access
using default settings.

From the Provisioning Manager, configure
the RADIO-1 records that was automatically
created as a result of the radio's PTT. And
distribute the configuration from the
Provisioning Manager (i.e. invoke Distribute
Configuration Changes operation).

Reset the "Individual Default Access
Permission" flag to NO. After approving the
job in Voyence, Publish Infrastructure Data
from the UNCW.

Initiate a call from RADIO-1. Verify that the
Radio System permits the RADIO-1 call
request because RADIO-1 is now a valid
user.

Pass Fail

DTE Energy
DTE Energy Add - On To MPSCS
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System Management Tests

3.6.3  Configuration Management -

General Timeout Parameters
]

1. DESCRIPTION

System and call timeout parameters such as
Private Call Ring, Group Call Service Timeout,
Private Call Hang Time, Emergency Call Hang
time, Maximum Group Call Duration and
Maximum Private Call Duration can also be
manipulated from the Unified Network
Configurator (UNC) Wizard.

For this test the Private Call Duration will be
limited to one minute. The call will change to
transmission trunked after the one minute timer
expires at which time the hang timers will come
into play. Once the users have discontinued using
the system for the Private Call long enough for
the hang timers to expire the system will end the
call.

SETUP

RADIO-1 - TALKGROUP 1
RADIO-1 - SITE - SITE 1
RADIO-2 - TALKGROUP 1

RADIO-2 - SITE - SITE 1

VERSION #1.010

DTE Energy
DTE Energy Add - On To MPSCS
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2. TEST

Step 1. Initiate a TALKGROUP 1 call from RADIO-1.
Verify that the Radio System permits the
RADIO-1 call request.

Step 2.  In the manager, configure the "Maximum
Private Call Duration" to 1 minute and apply.

Step 3. Initiate a Private Call from RADIO-1 to
RADIO-2. Continue to converse back and
forth using RADIO-1 and RADIO-2,

Step 4. Verify that after one minute elapses, the
system will transmission trunk the Private
Call because the maximum call duration has
been exceeded. Once the hang time timer
has expired the call will be terminated.

Step 5. Reset the Private Call Maximum Call
Duration setting to be 10 minutes (default).

Pass Fail

September 19, 2016
Use or disclosure of this proposal is subject
to the restrictions on the cover page.
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System Management Tests

3.6.4  Configuration Management -

Subscriber Capabilities
|

1. DESCRIPTION

The Provisioning Manager (PM) controls the
parameters for all radio users and dispatchers on
the system. Within the Subscriber section, the
Radio User Configuration Window enables the
network manager to tailor SmartZone subscribers'
capabilities. Multigroup, Secure, Call Alert,
Private Call, and Telephone Interconnect are
some of the features that can be enabled or
disabled. The features that could be unique to the
particular user are configured directly in the Radio
User Configuration Window. The features that
could be configured the same for a group of users
are placed into records called profiles. The
network manager references the profile which
contains the desired setup for these features from
the Radio User Configuration Window.

Note - A profile must already exist to be
referenced through the Radio Configuration
Window but can be modified later if needed.

SETUP

RADIO-1 - TALKGROUP 1
RADIO-1 - SITE - SITE 1
RADIO-2 - TALKGROUP 1
RADIO-2 - SITE - SITE 2

* Flag both radios to be capable of Call Alert,
Private Call, and Dispatch Calls.

* Set the "User Enabled" flag to YES for both
RADIO-1 and RADIO-2.

VERSION #1.010

September 19, 2016
Use or disclosure of this proposal is subject
to the restrictions on the cover page.
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2. TEST

Step 1.

Step 2.

Step 3.

Step 4.

Step 5.

Step 6.

Step 7.

Step 8.

Step 9.

Step 10.

Initiate a Call Alert (PAGE) from RADIO-1 to
RADIO-2. Verify that RADIO-2 receives the
Call Alert.

Change the Call Alert Enabled flag to NO for
RADIO-1 via the PM.

Initiate a Call Alert from RADIO-2 to RADIO-
1. Verify that RADIO-2 receives a reject
when attempting to Call Alert RADIO-1.

Change the Call Alert Enabled flag back to
YES for RADIO-1 via the PM.

Initiate a Call Alert from RADIO-2 to RADIO-
1. Verify that RADIO-1 now receives the Call
Alert.

Initiate a Private Call (CALL) from RADIO-1
to RADIO-2. Verify that RADIO-2 receives
the Private Call.

Change the Private Call Enabled flag to NO
for RADIO-1 via the PM.

Initiate a Private Call from RADIO-2 to
RADIO-1. Verify that RADIO-2 receives a
reject when attempting to Private Call
RADIO-1.

Change the Private Call Enabled flag back
to YES for RADIO-1 via the PM.

Initiate a Private Call from RADIO-2 to
RADIO-1. Verify that RADIO-1 now receives
the Private Call.

Pass Fail

DTE Energy
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System Management Tests

3.6.5  Configuration Management -
Talkgroup Capabilities
|

1. DESCRIPTION

The Provision Manager (PM) controls the
parameters for all radio users and dispatchers on
the system.

Within the Subscriber section, the Talkgroup
Configuration Window enables the network
manager to tailor SmartZone Talkgroup
Capabilities. Emergency, Secure and Priority
Monitor are some of the features that can be
enabled or disabled. The features that could be
unique to the particular user are configured
directly in the Talkgroup Configuration Window.
The features that could be configured the same
for a group of users are placed into records called
profiles. The network manager references the
profile which contains the desired setup for these
features from the Talkgroup Configuration
Window.

NOTE: A profile must already exist to be
referenced through the Talkgroup Configuration
Window but can be modified later if needed.

SETUP

RADIO-1 - TALKGROUP 1
RADIO-1 - SITE - SITE 1
RADIO-2 - TALKGROUP 1
RADIO-2 - SITE - SITE 2

* Set the "Talkgroup Enabled" flag to YES for
TALKGROUP 1 in the PM.

VERSION #1.030

DTE Energy
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2. TEST

Step 1.

Step 2.

Step 3.

Step 4.

Step 5.

Step 6.

Step 7.

Initiate a call from RADIO-1 on
TALKGROUP 1. Verify that RADIO-2 hears
the RADIO-1 audio.

Change the Talkgroup Enabled flag to NO
for TALKGROUP 1 via the PM.

Initiate a call from RADIO-1 or RADIO-2 on
TALKGROUP 1. Verify that neither radio can
initiate a call because of the change in
status of the Group Enabled Flag of
TALKGROUP 1.

Initiate an Emergency call from RADIO-1.
Verify that both the console (if present) and
RADIO-2 can hear the transmission.

Dekey RADIO-1.

Change the Talkgroup Enabled flag back to
YES for TALKGROUP 1 via the PM.

Initiate a call from RADIO-1 on
TALKGROUP 1. Verify that both the console
(if present) and RADIO-2 hear RADIO-1.

Pass Fail

September 19, 2016
Use or disclosure of this proposal is subject
to the restrictions on the cover page.
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System Management Tests

3.6.6  Unified Event Manager -
User Actions Create Audit
Trails

1. DESCRIPTION

One of the functions of the Unified Event
Manager (UEM) that can be managed under
Security Management is the User activity log,
also called Audit Trails, containing:

Operations invoked by the user.

The name of the user who invoked the operation.

Data and time of invocation.

Target device/object on which the operation was
invoked.

The status of the operation.
The category of invoked operation.

This test will demonstrate that Unified Event
Manager (UEM) user actions are logged by the
system. These audit items log the history of
activity for a period of up to 1 year.

Note: The audit log is part of the UEM database.
A database restore or reload of the UEM may
affect the audit log history.

SETUP

NMclient 01 - UEM client session active.

NOTE: If the Authentication Audit Log has been
cleared there will only be the event to clear the

log.

VERSION #1.050

September 19, 2016
Use or disclosure of this proposal is subject
to the restrictions on the cover page.
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2. TEST

Step 1.

Step 2.

Step 3.

On a UEM client session, select
Administration from the menu bar and then
System Administration. The Administration
Menu window opens up.

In the System Administration window, click
on Audit Trails.

Verify the Audit Log is displayed. The
following information is displayed for each
entry: User Name, Operation, Audit Time,
Severity, Category, and Audited Object.
User actions recorded include:
Authentication, Logout, Discovery,
Synchronization, Device Deletion,
Command, Telnet, and Manage/Unmanage.

Pass Fail

DTE Energy
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System Management Tests

3.6.7  License Manager — Session
Force Release

1. DESCRIPTION

Under certain scenarios, active sessions may
need to be released. If this need occurs, the
sessions can be released from the License
Manager through use of the Force Release
functionality.

In addition to releasing the sessions from the
Session tab in the License Manager, the licenses
can be managed by left clicking on a license with
active sessions under the Licenses tab.

Note: Once a user session is released, and if
there are additional licenses available, the
session for the license that was released can be
renewed and will remain active. In addition, the
releasing of licenses is only permitted for users
belonging to the licadmin group.

SETUP

A user session that can be terminated is needed
to run this test.

VERSION #1.010

DTE Energy
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2. TEST

Step 1.  Start the License Manager application in the
zone that is applicable for the target session.

Step 2.  Under <Sessions> on the top bar on the
License Manager application, you can view
the sessions that are currently active in the
system.

Step 3. Choose one of the active sessions to
release.

Step 4. For the session to be released, select
<Release> on the right side of the screen.

Step 5. When the Force Release window appears,
select <Yes>.

Step 6.  After the Force Release window disappears,
refresh the screen.

Step 7. Demonstrate that the released license is no

longer listed as an active session under the
License Manager.

Pass Fail

September 19, 2016
Use or disclosure of this proposal is subject
to the restrictions on the cover page.
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System Management Tests

3.6.8  License Manager - View and

Export Licenses
|

1. DESCRIPTION

The License Manager is used to manage
Capacity, Feature, Session, and Trial licenses in
the system. The License Manager provides a
consolidated view of software licenses in the
system.

The License Manager runs on a Zone basis. The
system level licenses are contained in the
License Manager in the zone that is colocated
with the system servers (Eg. UCS) (typically zone
1).

SETUP

No specific setup is required for this test.

VERSION #1.020

September 19, 2016
Use or disclosure of this proposal is subject
to the restrictions on the cover page.
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2. TEST

Step 1.

Step 2.

Step 3.

Step 4.

Step 5.

Step 6.

Step 7.

Step 8.

Start the License Manager application

Under <Capacity Licenses>, you can view
the capacity usage in the system (ex:
Trunked Radio User). Note the Purchased
Quantity and Used Quantity.

Under <Feature Licenses>, you can view
which features have been purchased on the
system (ex: Provisioning Manager
Interface).

Under <Session Licenses>, you can view
the session licenses in the system (ex: Zone
Watch). Note the Purchased Quantity and
Used Quantity.

Under <Licenses> on the top bar on the
License Manager application, you can view
the licenses applicable for this system.

Select <Export> in the upper right hand
corner of the License Manager application.

When the selector window appears, select
<Save> to save the exported file.

Once the file is saved, it can be opened and
viewed (ex: Excel) and verify that the
exported license file matches the licenses as
specified in the License Manager.

Pass Fail

DTE Energy
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3.7 SYSTEM RELIABILITY FEATURES

| 2. TEST

3.7.1 Base Station Identification Step 1. Choose one site to test for Base Station
s Identification (BSI).
|

Step 2.  Setup the service monitor or subscriber to
receive the frequency of the BSI channel for

1. DESCRIPTION the particular site.

Step 3.  Monitor the service monitor until the Base
Station Identification is broadcast. Verify that
the BSI tones are heard on the monitored
frequency.

This test will demonstrate that the repeater(s)
programmed for Base Station Identification (BSI)
operation at every site broadcasts the FCC BSI at
predefined intervals (usually 30 minutes). To
accomplish this, a service monitor will be set up
to monitor the BSI channel of a random site and
note that the Base Station Identification is heard.

SETUP

A service monitor will be required to perform this
test.

Note: A properly configured subscriber can be
used to monitor the frequency for the BSI tones in
place of a service monitor.

VERSION #1.030

Pass Fail
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System Reliability Features

| 2. TEST

3.7.2 Station Failure Step 1. Power down a voice repeater for any voice

channel at SITE 1.
]

Step 2. Initiate calls using RADIO-1 to step through
all available voice channels.

1. DESCRIPTION Step 3.  Verify that the disabled channel is not used

When a base station repeater at one site fails due at SITE 1.

to hardware problems, the pending call is lost and
the trunking controller removes the channel from
service system wide. This failure can be created
by powering down one base station repeater.

SETUP

RADIO-1 - TALKGROUP 1
RADIO-1 - SITE - SITE 1
RADIO-2 - TALKGROUP 1

RADIO-2 - SITE - SITE 1

VERSION #1.010

Pass Fail

September 19, 2016 DTE Energy
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System Reliability Features

| 2. TEST
3.7.3 Link Failure between MCC Step 1. Initiate a Talkgroup Call with RADIO-1 in
. TALKGROUP 1.
7100/7500 site and Zone
Controller Step 2.  Observe that only RADIO-2, CONSOLE-1

and CONSOLE-2 are able to monitor and

|
respond to the call

Step 3. Initiate a Talkgroup call with RADIO-3 in
1. DESCRIPTION TALKGROUP 2.

This test will demonstrate that the two Step 4. Observe that only RADIO-4, CONSOLE-1
communication paths between the MCC and CONSOLE-2 are able to monitor and

7100/7500 Console Site and Zone Controller are respond to the call.
redundant and the system will continue Step 5.
uninterrupted if the main path fails. To accomplish

this test one of the two NIC connections is

removed at the Zone Controller.

Remove the Ethernet cable to Link 1 from
the NIC on the Zone Controller, this will
simulate a Zone Controller to Console Site
Link failure.

Step 6. Observe that the calls on TALKGROUP 1

SETUP and TALKGROUP 2 can continue.

Step 7. Repeat steps 1-6 for the other Zone

RADIO-1 - TALKGROUP 1
Controller.

RADIO-1 - SITE - SITE 1
Step 8. Connect the Ethernet cables to normalize

RADIO-2 - TALKGROUP 1 the system.

RADIO-2 - SITE - SITE 1

RADIO-3 - TALKGROUP 2

RADIO-3 - SITE - SITE 1

RADIO-4 - TALKGROUP 2

RADIO-4 - SITE - SITE 2

CONSOLE-1 and CONSOLE-2 at the MCC
7100/7500 Console site are affiliated to the
TALKGROUP 1 and TALKGROUP 2 talkgroups.

VERSION #1.010

Pass Fail
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System Reliability Features

3.7.4  Redundant Console Site
Link Failure

1. DESCRIPTION

Communication between the Master Site and a
Remote Console Site can take place over
dedicated redundant links. The two links between
the Master Site and the Remote Console Site
operate in a redundant mode. The system will
switch to the backup link if the main LAN or WAN
link fails.

Note: The Primary Site Router, if functional, will
always be the active router. The Secondary Site
Router will only take over when the Primary Site
Router is malfunctioning.

SETUP

RADIO-1 - TALKGROUP 1
RADIO-1 - SITE - SITE 1
CONSOLE-1 - TALKGROUP 1

A radio and a Console are required to perform
this test (RADIO-1 and CONSOLE-1). Selecta
Console site with redundant links to the Master
Site.

VERSION #1.010

September 19, 2016
Use or disclosure of this proposal is subject
to the restrictions on the cover page.
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2. TEST

Step 1. CONSOLE-1 initiates a Talkgroup call on
TALKGROUP 1.

Step 2. Observe that RADIO-1 is able to receive and
respond to the call.

Step 3. Remove the WAN link from the active router
(Primary Site Router) at the Remote
Console Site.

Step 4. Initiate a Talkgroup Call with RADIO-1 in
TALKGROUP 1.

Step 5. Observe that CONSOLE-1 is able to receive
and respond to the call.

Step 6. Replace the WAN link connection that was

removed in step 4.

Pass Fail

DTE Energy
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System Reliability Features

3.7.5  Transmitter Power Failure

Shutdown
]

1. DESCRIPTION

The repeaters can detect a loss or decrease in
transmitter output power of all trunked repeaters
connected to it. Each trunked repeater contains
an internal wattmeter element. Once the forward
power has decreased past the threshold set, the
repeater instructs the Zone Controller to take the
channel out of service. If reflected power
increases past the threshold set, the repeater will
also instruct the Zone Controller to take the
channel out of service.

Once the station threshold has been exceeded
and the station taken out of service a 5 minute
timer will start. At the timer expiration a
transmitter test will start to perform a self check
on the station. This self check lasts for 20
seconds. If the station passes the self check it will
be placed back into service.

Note: This test should be done on a site with
more than 2 channels. Failsoft will occur if the
test is done on a 2 channel site.

SETUP

RADIO-1 - TALKGROUP 1

VERSION #1.010

DTE Energy
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2. TEST

Step 1.

Step 2.

Step 3.

Step 4.

Step 5.

Select a channel to disconnect the transmit
antenna connection to the trunked repeater.
(This will cause a high VSWR condition)

Key RADIO-1 so that the selected channel is
assigned, and verify that the channel
disables due to an alarm condition. Verify
that this alarm is reported at the Unified
Event Manager (UEM).

Wait 30 seconds after the failure then
restore the transmit antenna connection to
the trunked repeater.

Using the station LEDs, verify that the time it
takes from the corrected connection to the
station being placed back in service is within
5 minutes.

Verify the Unified Event Manager (UEM)
also reports the station being back in
service.

Pass Fail

September 19, 2016
Use or disclosure of this proposal is subject
to the restrictions on the cover page.
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System Reliability Features

3.7.6  Receiver Interference
Shutdown

1. DESCRIPTION

Receiver interference occurs when a repeater
receives an unauthorized signal. In order to
prevent a disruption of communications, the
affected channel will be disabled and removed
from the system's pool of available channel
resources when the undesired carrier is detected
for longer than the time-out period. Once the
interfering carrier disappears, the channel is
returned to service within approximately 5
minutes. The channel is then enabled.

Note: The default Carrier Malfunction Timeout is
50 seconds. If the default value is to be modified,
the change will need to be made in the Unified
Network Configurator (UNC) for the channel(s) to
be modified.

SETUP

A Service Monitor or configured subscriber is
needed to transmit a signal at the receive
frequency of a chosen channel.

VERSION #1.010

September 19, 2016
Use or disclosure of this proposal is subject
to the restrictions on the cover page.
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2. TEST

Step 1.

Step 2.

Step 3.

Step 4.

Step 5.

Step 6.

Step 7.

Step 8.

Using a service monitor, transmit a 1 kHz
tone at the receive frequency of any
repeater.

Continue to transmit the 1 kHz tone until the
controller removes the channel from service.
(The Carrier Malfunction Time parameter

timer is configurable, default is 50 seconds).

Initiate a Talkgroup Call with RADIO-1 on
TALKGROUP 1.

Dekey (allow the channel to end the call)
and initiate another Talkgroup Call with
RADIO-1. Verify the affected channel is
removed from the selection/assignment
process by repeating talkgroup calls until the
available channels have all been used.

From the Unified Event Manager (UEM),
verify channel malfunction due to interfering
carrier is indicated.

Remove the interfering signal. Verify the test
Channel is returned to service within five
minutes and that UEM indicates that the
channel is now enabled.

Initiate a Talkgroup Call with RADIO-1 on
TALKGROUP 1. Dekey (allow the channel
to end the call) and initiate another
Talkgroup Call with RADIO-1. Repeat the
calls until the test channel has been used.

Verify that RADIO-2 can monitor and
respond to the TALKGROUP 1 call on the
channel that has returned to service.

Pass Fail

DTE Energy
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3.8 SIGNOFF CERTIFICATE

By their signatures below, the following witnesses certify they have observed the system Acceptance
Test Procedures.

Signatures
WITNESS: Date:
Please Print Name:
Initials:
Please Print Title:
WITNESS: Date:
Please Print Name:
Initials:
Please Print Title:
WITNESS: Date:
Please Print Name:
Initials:
Please Print Title:
DTE Energy September 19, 2016
DTE Energy Add - On To MPSCS Use or disclosure of this proposal is subject

to the restrictions on the cover page.
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SECTION 4

TRAINING

4.1 OVERVIEW

Motorola Solutions understands that successful
implementation and use of your communications system
depends on effective training. We have developed a
training proposal for DTE to ensure a comprehensive
understanding of your proposed system and all user
equipment. We are leveraging over 85 years of training
experience working with customers just like you to
provide recommendations for your consideration. The
training proposal detailed in the following pages
incorporates customer feedback coupled with a best
practices systematic approach to produce effective course
delivery and content.

Our commitment to DTE is to provide unsurpassed
services that ensure the equipment operates efficiently for
the life of the system. To do so, we directly train your
personnel to utilize the system to its maximum potential.

DTE personnel will gain in-depth understanding of the power of your new system through education
and proficient daily use. Our high-quality training focuses on student needs. The training is
complemented by detailed documentation and available continuing education programs.

We will collaborate with DTE to develop a final customized training plan that fits your needs. Our
goal is to insure system administrators, technicians and end users are skilled in using your new
system.

4.1.1  Training Approach

Our training solutions deliver a combination of online training and field based instructor-led training
in classrooms at DTE locations using operational equipment. Motorola Solutions will employ
knowledgeable and experienced instructors to deliver well-designed courseware and integrated lab
activities.

Training is based upon several key criteria:

e Course design is driven by an analysis of student needs. It focuses on specific application rather
than theory.

e Learning objectives are based upon what students need to accomplish on the job.

e Hands-on lab opportunities using DTE specific job aids are incorporated to maximize learning
and retention.

Our instructors bring invaluable experience and knowledge of customer communication solutions into
their training approach. This gives them better insight and understanding into the practical aspects of

DTE Energy September 19, 2016
DTE Energy Add - On To MPSCS Use or disclosure of this proposal is subject
to the restrictions on the cover page.
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DTE manager, technician and end user job functions. Each instructor has the proven ability to
communicate with a novice as well as expert personnel.

4.1.2  Proposed Courses

Motorola Solutions has identified the following course(s) that are necessary to achieve the training
goals for DTE. Course description files for the recommended courses are provided in the matrix
below. Class delivery for instructor-led courses in the field will be tailored for your system and
features.

Specifically, our proposed training plan addresses the following categories as identified in your
request for proposal:

e System Administrators
e Maintenance Technicians (Factory)
e Console Supervisors and Trainers

It is recommended that participants bring their laptop computers for all system administrator and
technician classes.

September 19, 2016 DTE Energy
Use or disclosure of this proposal is subject DTE Energy Add - On To MPSCS
to the restrictions on the cover page.
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Planning Stage Training Plan

Course Title Target Sessions  Duration Location Date Participants

Audience

ASTRO 25 System 1 4.5 days MI Early in Upto 12

Systems Managers Planning

Fleetmapping and Stage

Workshop Technicians

(Instructor-led)

Course Synopsis: fiw j

This workshop addresses topics necessary for the effective planning and |RDS1017. ASTRO 4

mapping of an ASTRO 25 IV&D radio system. During this course, the |Systems Fleetmapp

participants will learn about ASTRO 25 features, capabilities, and restrictions in

order to effectively plan for a new or upgraded ASTRO 25 system.

Course Description

ASTRO 25 Systems Fleetmapping Workshop RDS1017
Duration: 4.5 days

Delivery Method: | ILT — Instructor-led training

Target Audience: | Pre-Sale System Owners, Planners, Administrators, and Technicians

Course Synopsis: | This workshop addresses topics necessary for the effective planning and
mapping of an ASTRO 25 IV&D radio system. During this course, the
participants will learn about ASTRO 25 features, capabilities, and
restrictions in order to effectively plan for a new or upgraded ASTRO 25

system.
Prerequisite: None
Course After completing the course, the participant will be able to:

Objectives: - Define what a fleetmap is and why one is needed.

= Understand the methodologies used to configure radio users groups with the
goal of optimizing the system resources.

= Enable participants to knowledgably assist with fleetmapping decisions.
= Discuss frequency band plan, organization, and management.
= Describe basic planning requirements.

= Complete worksheets required to create a fleetmap based on sample
operational requirement information.

Course Modules: Module 1: Introduction

Module 2: ASTRO 25 System Architecture
2-1: Overview
2-2: Supported Architecture Types
2-3: ASTRO 25 IP Integration
2-4: Basic Components
2-5: Characteristics
2-6: Network Management Applications

DTE Energy September 19, 2016
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ASTRO 25 Systems Fleetmapping Workshop RDS1017

2-7: Radio Frequency Subsystems
2-8: Repeater Site
2-9: Multisite Subsystems — Simulcast
Module 3: Frequency Band Plan Management
3-1: Considerations and Warnings
3-2: Overview
3-3: Elements
3-4: Foreign System Frequency Plan
3-5: Channel Assignment Methods
3-6: UNC Wizard
3-7: Channel Access
Module 4: Fleetmapping Technical Overview
4-1: Set Up
4-2: System Organization
4-3: Benefits
4-4: Talkgroups/Multi-groups/Agency groups
4-5: Radio Users
4-6: Talkgroups in an Organization
4-7: Organizing Fleetmap Tasks
4-8: Organizing Fleetmap Other Factors
4-9: Identifying Radio Users
4-10: ldentifying Data Services Users
4-11: Radio Users into Talkgroups
4-12: Radio Users and All Assigned Talkgroups
4-13: Talkgroups in Multi-groups
4-14: Multi-groups in Agency Groups
4-15: Assigning IDs and Aliases
4-16: Creating ID Ranges
4-17: Identifying Talkgroup, Multi-group, and Agency Group IDs
4-18: Identifying Console IDs
4-19: Console ID Assignment
4-20: Alias Assignment
4-21: Home Zones
4-22: Home Location Register (HLR)
4-23: Visitor Location Register (VLR)
4-24: HLR and VLR per Zone
4-25: Priority Levels
4-26: Secure Keys

Module 5: Fleetmapping Configuration
5-1: Feature Assignment
5-2: Home Zone Assignments
5-3: Data Services
5-4: Secure Voice Requirements
5-5: System Access
5-6: User Access
5-7: Hierarchy of System Management Users

September 19, 2016 DTE Energy
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ASTRO 25 Systems Fleetmapping Workshop RDS1017

5-8: System Management
5-9: Database Access
5-10: Subscriber Programming
5-11: Radio Programming
5-12: Subscriber Ranges
5-13: Subscriber Range Assignment
5-14: Additional Considerations
Module 6: Fleetmapping Operation
6-1: ASTRO 25 System Checklist
6-2: Contingency Planning
6-3: Escalation Plan
6-4: Additional Contingency Planning
Module 7: Worksheets
7-1: List of Fleetmapping Worksheets
7-2: Current and Future Equipment Quantities Worksheet
7-3: Available Sites Worksheet
7-4: Individual Radio Users Worksheet
7-5: Serial Number to Radio ID Worksheet
7-6: Radio User to Radio ID Worksheet
7-7: Talkgroup IDs and Aliases Worksheet
7-8: Multi-groups and Associated Talkgroups Worksheet
7-9: Agency Groups and Associated Multi-groups
7-10: Radio Users Assigned to Talkgroups Worksheet
7-11: Communications and Radio Feature Mapping Worksheet
7-12: Console IDs Worksheet
7-13: Secure Keys Worksheet
7-14: Talkgroup Matrix Worksheet
7-15: Lab - Create a Fleetmap
7-16: Course Conclusion

Maintenance Technician Training Plan

Course Title Target Sessions Duration Location Participants
Audience
APX CPS Radio 1 5 days Online Prior to 1
Programming and | Technicians (2.5 hrs per programming
Template Building day) radios
(On-line; Instructor
Led)
Course Synopsis: w j
The APX CPS Programming and Template Building course provides APX CPS

communications management personnel and technicians with the knowledge and |Programming and Te
training necessary to build templates and program APX subscriber radio’s in the
most efficient way possible. The content, parameters and exercises demonstrated
in this class apply to the APX portable and mobile.

DTE Energy September 19, 2016
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Course Title Target Sessions Duration Location Date Participants

Audience
APX Technical Radio 1 5 days Factory Prior to 1
Subscriber Technicians Plantation, | programming
Academy FL radios

(Instructor-led)

Course Synopsis: [ﬂj

This course focuses on the knowledge required for a 2-way Radio Technician APX Technical
working in a communication environment or using the family of APX radios in the |Subscriber Academy
field. The course is specifically designed to provide significant amounts of hands-
on, scenario based labs around configuration and troubleshooting. Key Loading
and Management, Encryption, Over-The Air Programming and Mobile Radio
Installation are some of the topics that will be covered in detail for both mobile and
portable radios.

Course Descriptions

APX CPS Programming and Template Building

Duration: 2 Days

Delivery Method: | ILT — Instructor-led training

Target Audience: | Radio Technicians, System Managers and anyone responsible for
programming APX subscriber radios

Course Synopsis:| The APX CPS Programming and Template Building course provides
communications management personnel and technicians with the
knowledge and training necessary to build templates and program APX
subscriber radio’s in the most efficient way possible. The content,
parameters and exercises demonstrated in this class apply to the APX
portable and APX mobile.

Prerequisite: Knowledge of the basic features and options of two-way radios, and the
basic concepts of conventional and trunking systems

Course After completing this course, the student will be able to:

Objectives: = Build APX templates using the APX Customer Programming Software (CPS)

Program the specific parameters related to various radio system
configurations: Conventional, Single Site Trunking, Simulcast, SmartZone,
ASTRO 25 and ASTRO 25 X2

= Demonstrate detailed knowledge of APX CPS navigation, tools, options and
features that make efficient programming of the radio possible

= Demonstrate a complete understanding of APX CPS efficiency tools, such as
Cloning, Drag and Drop, Codeplug Comparison, Radio Flashing, Advance
System Key Administration and others

September 19, 2016 DTE Energy
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APX CPS Programming and Template Building

Course Modules: |. |ntroduction to APX Radio

= Introduction to APX CPS

= APX CPS Install, Setup and Configuration

= Navigating APX CPS

= APX CPS Data Transfer including POP25/0TAP
= Understanding and Interpreting Radio Information
= Detailed Review of Codeplug Contents

= APX Conventional Codeplug Build

= APX Type Il Trunking Codeplug Build

= APX ASTRO 25 Trunking Codeplug Build

= Building Scan List

= Additional/Advanced CPS Functionality

Course Descriptions

APX Technical Subscriber Academy

Duration: 5 Days

Delivery Method: | ILT — Instructor-led training

Target Audience: |Radio technicians

Course Synopsis:| This course focuses on the knowledge required for a 2-way Radio
Technician working in a communication environment or using the family of
APX radios in the field. The course is specifically designed to provide
significant amounts of hands-on, scenario based labs around configuration
and troubleshooting. Key Loading and Management, Encryption, Over-The
Air Programming and Mobile Radio Installation are some of the topics that
will be covered in detail for both mobile and portable radios.

Prerequisite: Prerequisites:
Completion of the following courses:

= APX CPS Programming and Template Building Overview (APX7001-V)
Completion of the following courses or equivalent experience in Radio
Communications:

= Communication Systems Concepts (NST021)

= Radio Systems Overview (RCS002-E or Test out RCS002-T)

= Theory of Radio Operations (RCS003-E or TEST out RCS003-T)
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APX Technical Subscriber Academy

Course After completing this course, the student will be able to:
Objectives:

= Distinguish between the features and specifications of APX portable and
mobile radios

= Verify the correct operations of the APX portable and mobile radios

= Maintain and troubleshoot an APX portable and mobile radios Disassemble
and reassemble the radio using the documented procedures

= Verify the housing integrity of an APX portable radio
= Flash upgrade an APX portable and mobile radio

Course Modules: |. ApX Radio Introduction

= APX Radio Performance Checks

= APX Radio Alignment

= APX Radio Theory Of Operation

= Radio Disassembly / Reassembly

= Vacuum Testing For Submergibility

= Mobile Radio Installation and Configuration
= Advanced Customer Programming Software
= Radio Troubleshooting

September 19, 2016 DTE Energy
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Console Supervisor and Trainers Training Plan

Course Title Target Sessions Duration Location Participants
Audience
MCC7500/7100Co Dispatch 1 1 session MI Prior to 10
nsole Operator Supervisors (8 hr per day cutover
and Admin (Per RFP) | session)

5 Training consoles
(Instructor-led)

Operator Course Synopsis: L@j
This course provides participants with an introduction to the dispatch MCC7500
console, its basic operation and tailored job aids which will be available for Operator.DOC
assistance in operation. Through facilitation and hands-on activities, the L@j
user learns how to perform common tasks associated with the console

operation. MCC7500

Supervisor.DOC
Admin Course Synopsis:

This course provides participants with the knowledge and skills to manage
and utilize the MCC7500 console administrator functions. Through
facilitation and hands-on activities, the participant learns how to customize
the console screens.

MCC7500/7100Co Dispatch 1 1 day MI Prior to 10
nsole Operator Trainers (6 hr cutover
Train-the-Trainers session)

5 Training consoles
(Instructor-led)

Operator Course Synopsis: L@j

MCC7500
This course provides participants with an introduction to the dispatch Operator.DOC

console, its basic operation and tailored job aids which will be available for
assistance in operation. Through facilitation and hands-on activities, the
user learns how to perform common tasks associated with the console
operation. Trainers will also be taught how to use the tailored training aids to
train staff.

DTE Energy September 19, 2016
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Course Descriptions

Duration:

MCC7500/7100 Console Operator Train-the-Trainers

4 hours — Full Course

2 hours - T-t-T

Delivery Method:

ILT - Instructor-led training

Target Audience:

Dispatch Console Operators, Supervisors, System Administrators, and
Support Personnel

Course Synopsis:

This course provides participants with an introduction to the dispatch
console, its basic operation and tailored job aids which will be available for
assistance in operation. Through facilitation and hands-on activities, the
user learns how to perform common tasks associated with the console
operation. Trainers will also learn how to use the tailored tools to train staff.

Prerequisite:

None

Course
Objectives:

e Perform basic operational tasks of the dispatch console

e Utilize the provided job aids to perform specific tasks associated with
the console

e Understand a high level view of the system configuration
e High-level overview of the customer system configuration
e General console operation

e Proper operating procedures for specific customer features

Course Modules:

e Overview

e Communicating with Radios
¢ Advanced Signaling Features
e Resource Groups

e Working with Configurations
e  Working with Aux 10s

e Troubleshooting

e Tailored training tools

September 19, 2016
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MCC7500/7100 Console ADMIN for Supervisor

Duration: 4 hours Operator, plus 4 hours ADMIN — Full Course

Delivery Method: | ILT - Instructor-led training

Target Audience: | Dispatch Supervisors and System Administrators

Course Synopsis: | This course provides participants with the knowledge and skills to manage
and utilize the MCC7500 console administrator functions. Through
facilitation and hands-on activities, the participant learns how to customize
the console screens.

Prerequisite: None
Course e Understand the menu items and tool bar icons
Objectives:

o Edit folders, multi-select/patch groups, auxiliary input output groups,
windows and toolbars

e Add/delete folders

Course Modules: e Introduction

e Configurations

e Folders and Resource Setup

e Customizing Folders

e Auto Starting the MCC 7500 Dispatch Console
o Editing Preferences

e Configuring the Toolbar

e Setting Up Aux IOs

e Resource Groups

DTE Energy September 19, 2016
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SECTION 5

WARRANTY

5.1 MOTOROLA SYSTEM SUPPORT

Our standard commercial warranty covers on-site response during normal business hours; it also
provides for the repair or replacement of defective hardware components.

In addition to the standard commercial warranty, specially selected support services will be delivered
in conjunction with the one-year warranty period. After the warranty period expires, these
customized support services may be purchased at your option under a maintenance and support
agreement. The customized warranty support services may include the following additional services:

Infrastructure Repair.

Dispatch Service and Call Management.
Network Security Monitoring.

Security Upgrade Services (SUS).

Technical Support.

On-Site Infrastructure Response (24x7).
Network Preventative Maintenance.

Repair Service Advantage (Subscriber Repair).

DTE Energy September 19, 2016
DTE Energy Add - On To MPSCS Use or disclosure of this proposal is subject
to the restrictions on the cover page.

m Motorola Solutions Confidential Restricted Warranty 5-1



This page intentionally left blank.

September 19, 2016 DTE Energy
Use or disclosure of this proposal is subject DTE Energy Add - On To MPSCS
to the restrictions on the cover page.

5-2  Warranty Motorola Solutions Confidential Restricted @



SECTION 6

EQUIPMENT LIST

The proposed system solution and services for DTE Energy will be....

SUBSYSID QTY NOMENCLATURE DESCRIPTION

ASTRO 25 M Core Upgrade (7.15) - DTE Console Addition Licenses
MASTER 1 |SQMO1SUMO0273A |MASTER SITE CONFIGURATION
LICENSE
MASTER 1 | CA02629AA ENH: EXPAND 7.15
LICENSE
MASTER 2 | UAOO0156AA ENH; MCC 7500 and/or MCC 7100 Console Licenses (QTY 5)
LICENSE
MASTER 1 |CAO1316AA ADD: UNC ADDITIONAL DEVICE LICENSES (QTY 10)
LICENSE
MASTER 2 | UAOO165AA ADD: RADIO AUTH 500 USER LIC
LICENSE
88 STANDALONE GTR BASE RADIOS ADDED TO EXISTING ASR
SITES THAT WILL TIE TO THE CORE
NETWORKING COMPONENTS ASSUMED TO HAVE SUFFICIENT
PORTS TO ACCOMMODATE EXTRA CH
SWITCH INCLUDED only for SITES that go ABOVE 7 or MORE DUE
TO DTE CH addition
ASR SITE 88 |[T7039 GTR 8000 Base Radio
ASR SITE 88 | CA00855AA ADD:700/800MHZ
ASR SITE 88 | X591AE ENH: ASTRO 25 SITE REPEATER SW
ASR SITE 88 [X153AW ADD:RACKMOUNT HARDWARE
Flatpack 47 | DS241115105 Flatpack Rectifier ,48,/2000HE
NETWORK 29 [CLN1856 2620-24 ETHERNET SWITCH
Trak 8835 (for sites that increase to 7 or more channels)
TRAK 29 |DSTRAK88353M GPS CLOCK, 10MHZ, RUBIDIUM, 48V INCL ANT AND 100' COAX
W/DONGLESNMPV3
TRAK 29 [DSTRAK4008245101 | MOUNTING SHELF FOR 8835 GPS CLOCK
TRAK 29 [DSTRAKPQ002111KIT | ENHANCED FILTER ANTENNA KIT (N CONN) FOR TRAK 9100 AND
8835
TRAK 1450 | L1700 FSJ1-50A CABLE: 1/4" SUPERFLEX POLY JKT PER FOOT
TRAK 29 |DSTRAK4702354 LIGHTENING/SURGE SUPPRESSOR (N-N) FOR TRAK GPS
Rack(2504,1202 racks full and assuming DTE goes first , there is
room in each site for 1 -2 stations,1Swl TRAK unit)
ASR SITE 2 | BLN6200 AC POWER STRIP, 6 OUTLET
ASR SITE 2 | DSTSJ100BT SPD, RJ-48 8 PIN, 10/100 BASE T TSJ PROTECTS/PASSES ON ALL
8PIN

DTE Energy
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SUBSYSID QTY NOMENCLATURE DESCRIPTION

ASR SITE 2 |DSTSJADP RACK MOUNT GROUND BAR, 19 IN FOR TSJ AND WPH SERIES
DATA SPDS
RF COMPONENTS FOR ALL SITES (RX components to be reused)
ASR SITE 34 | DSWIJD86204S COMB WAV-G 851-869 4CH 7/16 ANT, 150 KHZ MIN SEP BETWEEN
CHANNELS
TX Antenna Assembly ( combined count for 34 sites)
RF 34 | DSDB812KEXT DB812KE-XT FIBERGLASS OMNI ANT 12DB
RF 510 (L1705 LDF4-50A CABLE: 1/2" LDF HELIAX POLY JKT PER FOOT
RF 68 | DDN1090 L4TDM-PSA 7-16 DIN MALE PS FOR 1/2 IN CABLE
RF 68 | TDN9289 221213 CABLE WRAP WEATHERPROOFING
RF 1615 [ L3405 AVA7-50 CABLE: 1 5/8" AVA HELIAX POLY JKT PER FOOT
0
RF 68 | DDN9383 AL7DF-PSA 1-5/8" 7-16 DIN FEMALE POSITIVE STOP
CONNECTOR
RF 272 |DSSG15806B2A SG158-06B2A 1-5/8" SUREGROUND GROUNDING
RF 102 |DSL7SGRIP L7SGRIP 1-5/8" SUPPORT HOIST GRIP
RF 510 | TDN6949 42396A-2 1-5/8" CABLE HANGER KIT 10 PACK
RF 34 | DSTSXDFMBF RF SPD, 698-2700MHZ DC BLOCK HIGH POWER, DIN
FEMALE/MALE BIDIRECTIONAL
RF 34 | DSGSAKITD GROUND STRAP KIT - DIN
RF 850 (L1705 LDF4-50A CABLE: 1/2" LDF HELIAX POLY JKT PER FOOT
RF 68 | DDN1090 L4TDM-PSA 7-16 DIN MALE PS FOR 1/2 IN CABLE
RF 34 | DDN9743 TK-TW TORQUE WRENCH KIT FOR 7-16 DIN & TYPE N COUPLING
NUTS
4 CONSOLE SITES NETWORKING COMPONENTS
CONSOLE 4 | SQM01SUM0205 GGM 8000 GATEWAY
CONSOLE 4 | CA01616AA ADD: AC POWER
CONSOLE 4 | CA02087AA ADD: ENCRYPTION 7.12 and later
CONSOLE 4 | CA02134AA ADD: COMMON CRITERIA
CONSOLE 4 | CLN1856 2620-24 ETHERNET SWITCH
GAS DISPATCH MAIN
M75DSP#001 | 1 |[B1905 MCC 7500 ASTRO 25 SOFTWARE
M75DSP#001 | 1 |[B1933 MOTOROLA VOICE PROCESSOR MODULE
M75DSP#001 | 1 |[CA01642AA ADD: MCC 7500 BASIC CONSOLE FUNCTIONALITY SOFTWARE
LICENSE
M75DSP#001 | 1 |[CAO01643AA ADD: MCC 7500/ MCC 7100 TRUNKING OPERATION
M75DSP#001 | 1 |[CAO01644AA ADD:ADVANCED CONVENTIONAL OPERATION
M75DSP#001 | 1 [CAO00140AA ADD: AC LINE CORD, NORTH AMERICAN
M75DSP#001 | 1 |[DSTG191 TECH GLOBAL EVOLUTION SERIES 19INCH NON TOUCH
M75DSP#001 | 1 ([TT2833 COMPUTER, Z440 WORKSTATION WINDOWS 7
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SUBSYSID QTY NOMENCLATURE DESCRIPTION

M75DSP#001 | 1 |T7449 WINDOWS SUPPLEMENTAL TRANS CONFIG

M75DSP#001 | 2 |[B1912 MCC SERIES DESKTOP SPEAKER

M75DSP#001 | 1 |B1914 MCC SERIES DESKTOP GOOSENECK MICROPHONE

M75DSP#001 [ 2 |B1913 MCC SERIES HEADSET JACK

M75DSP#001 | 2 |RLN6098 HDST MODULE BASE W/PTT, 15' CBL

M75DSP#001 [ O |RMN5080B SUPRAPLUS NC DUAL MUFF HEADSET

M75DSP#001 | 1 |[DSTWING6328A PROVIDES ONE DUAL PEDAL FOOTSWITCH FOR USE WITH
MOTOROLA MCC 7500 DISP

M75DSP#001 | 1 |T7885 MCAFEE WINDOWS AV CLIENT

M75DSP#001 | 1 |DDN2089 DUAL IRR SW USB HASP WITH LICENSE (V47)

M75DSP#001 [ 1 |DDN2134 SOUND BLASTER AUDIGY FX PCIE SOUND CARD

M75DSP#001 | 1 |[CDN6673 CREATIVE LABS INSPIRE A60
ADDITIONAL SITE RACK AND SURGE

M75DSP#001 [ 1 |TRN7343 SEVEN AND A HALF FOOT RACK

M75DSP#001 | 1 [BLN6200 AC POWER STRIP, 6 OUTLET

M75DSP#001 [ 1 |DSTSJ100BT SPD, RJ-48 8 PIN, 10/100 BASE T TSJ PROTECTS/PASSES ON ALL
8 PIN

M75DSP#001 | 1 |[DSTSJADP RACK MOUNT GROUND BAR, 19 IN FOR TSJ AND WPH SERIES
DATA SPDS

AIS(IP LOGGER NOT INCLUDED IN THE CURRENT LIST)

M75DSP#001 | 1 |[B1933 MOTOROLA VOICE PROCESSOR MODULE

M75DSP#001 | 1 |CAO00288AB ADD: MCC 7500 ARCHIVING INTERFACE SERVER SOFTWARE
LICENSE

M75DSP#001 | 1 |CAO0140AA ADD: AC LINE CORD, NORTH AMERICAN

M75DSP#001 | 1 |[T7885 MCAFEE WINDOWS AV CLIENT

M75DSP#001 | 1 |TT2833 COMPUTER, Z440 WORKSTATION WINDOWS 7

M75DSP#001 | 1 |T7449 WINDOWS SUPPLEMENTAL TRANS CONFIG

M75DSP#001 | 1 [DDN9748 19 INCH BLACK SHELF

GAS DISPATCH DISASTER RECOVERY

M75DSP#001 [ 1 |B1933 MOTOROLA VOICE PROCESSOR MODULE

M75DSP#001 | 1 |CAO01642AA ADD: MCC 7500 BASIC CONSOLE FUNCTIONALITY SOFTWARE
LICENSE

M75DSP#001 [ 1 |CAO01643AA ADD: MCC 7500/ MCC 7100 TRUNKING OPERATION

M75DSP#001 | 1 |CAO1644AA ADD:ADVANCED CONVENTIONAL OPERATION

M75DSP#001 | 1 |CAO0140AA ADD: AC LINE CORD, NORTH AMERICAN

M75DSP#001 [ 1 |DSTG191 TECH GLOBAL EVOLUTION SERIES 19INCH NON TOUCH

M75DSP#001 | 1 |[TT2833 COMPUTER, 2440 WORKSTATION WINDOWS 7

M75DSP#001 | 1 |T7449 WINDOWS SUPPLEMENTAL TRANS CONFIG

M75DSP#001 [ 2 |B1912 MCC SERIES DESKTOP SPEAKER

M75DSP#001 | 1 |B1914 MCC SERIES DESKTOP GOOSENECK MICROPHONE
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SUBSYSID QTY NOMENCLATURE DESCRIPTION

M75DSP#001 | 2 [B1913 MCC SERIES HEADSET JACK
M75DSP#001 | 2 |RLN6098 HDST MODULE BASE W/PTT, 15' CBL
M75DSP#001 | 0 |RMN5080B SUPRAPLUS NC DUAL MUFF HEADSET
M75DSP#001 | 1 |DSTWING328A PROVIDES ONE DUAL PEDAL FOOTSWITCH FOR USE WITH
MOTOROLA MCC 7500 DISP
M75DSP#001 | 1 [T7885 MCAFEE WINDOWS AV CLIENT
M75DSP#001 | 1 |DDN2089 DUAL IRR SW USB HASP WITH LICENSE (V47)
M75DSP#001 | 1 |DDN2134 SOUND BLASTER AUDIGY FX PCIE SOUND CARD
M75DSP#001 | 1 |CDN6673 CREATIVE LABS INSPIRE A60
ADDITIONAL SITE RACK AND SURGE
M75DSP#001 | 1 |TRN7343 SEVEN AND A HALF FOOT RACK
M75DSP#001 | 1 |BLN6200 AC POWER STRIP, 6 OUTLET
M75DSP#001 | 1 |DSTSJ100BT SPD, RJ-48 8 PIN, 10/100 BASE T TSJ PROTECTS/PASSES ON ALL
8 PIN
M75DSP#001 | 1 |DSTSJADP RACK MOUNT GROUND BAR, 19 IN FOR TSJ AND WPH SERIES
DATA SPDS
SERVICE DISPATCH DISTRIBUTION MAIN
M75DSP#001 | 1 [B1905 MCC 7500 ASTRO 25 SOFTWARE
M75DSP#001 | 2 |B1933 MOTOROLA VOICE PROCESSOR MODULE
M75DSP#001 | 2 |CAO1642AA ADD: MCC 7500 BASIC CONSOLE FUNCTIONALITY SOFTWARE
LICENSE
M75DSP#001 | 2 |CA01643AA ADD: MCC 7500 / MCC 7100 TRUNKING OPERATION
M75DSP#001 | 2 |CAO1644AA ADD:ADVANCED CONVENTIONAL OPERATION
M75DSP#001 | 2 |CAO0140AA ADD: AC LINE CORD, NORTH AMERICAN
M75DSP#001 | 2 |DSTG191 TECH GLOBAL EVOLUTION SERIES 19INCH NON TOUCH
M75DSP#001 | 2 [TT2833 COMPUTER, 7440 WORKSTATION WINDOWS 7
M75DSP#001 | 2 |T7449 WINDOWS SUPPLEMENTAL TRANS CONFIG
M75DSP#001 | 4 [B1912 MCC SERIES DESKTOP SPEAKER
M75DSP#001 | 2 |B1914 MCC SERIES DESKTOP GOOSENECK MICROPHONE
M75DSP#001 | 4 |B1913 MCC SERIES HEADSET JACK
M75DSP#001 | 4 |RLN6098 HDST MODULE BASE W/PTT, 15' CBL
M75DSP#001 | 0 |RMN5080B SUPRAPLUS NC DUAL MUFF HEADSET
M75DSP#001 | 2 |DSTWIN6328A PROVIDES ONE DUAL PEDAL FOOTSWITCH FOR USE WITH
MOTOROLA MCC 7500 DISP
M75DSP#001 | 2 [T7885 MCAFEE WINDOWS AV CLIENT
M75DSP#001 | 2 |DDN2089 DUAL IRR SW USB HASP WITH LICENSE (V47)
M75DSP#001 | 2 |DDN2134 SOUND BLASTER AUDIGY FX PCIE SOUND CARD
M75DSP#001 | 2 |CDN6673 CREATIVE LABS INSPIRE A60
ADDITIONAL SITE RACK AND SURGE(TBD)
M75DSP#001 | 1 |TRN7343 SEVEN AND A HALF FOOT RACK
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SUBSYSID QTY NOMENCLATURE DESCRIPTION

M75DSP#001 [ 1 |BLN6200 AC POWER STRIP, 6 OUTLET

M75DSP#001 | 1 |DSTSJ100BT SPD, RJ-48 8 PIN, 10/100 BASE T TSJ PROTECTS/PASSES ON ALL
8 PIN

M75DSP#001 | 1 |DSTSJADP RACK MOUNT GROUND BAR, 19 IN FOR TSJ AND WPH SERIES
DATA SPDS

SERVICE DISPATCH DISTRIBUTION DIASTER RECOVERY SITE

M75DSP#001 [ 2 |B1933 MOTOROLA VOICE PROCESSOR MODULE

M75DSP#001 | 2 |CAO01642AA ADD: MCC 7500 BASIC CONSOLE FUNCTIONALITY SOFTWARE
LICENSE

M75DSP#001 [ 2 |CAO01643AA ADD: MCC 7500/ MCC 7100 TRUNKING OPERATION

M75DSP#001 [ 2 |CAO1644AA ADD:ADVANCED CONVENTIONAL OPERATION

M75DSP#001 | 2 |CAO0140AA ADD: AC LINE CORD, NORTH AMERICAN

M75DSP#001 | 2 |DSTG191 TECH GLOBAL EVOLUTION SERIES 19INCH NON TOUCH

M75DSP#001 | 2 [TT2833 COMPUTER, 2440 WORKSTATION WINDOWS 7

M75DSP#001 | 2 |T7449 WINDOWS SUPPLEMENTAL TRANS CONFIG

M75DSP#001 | 4 |B1912 MCC SERIES DESKTOP SPEAKER

M75DSP#001 | 2 |B1914 MCC SERIES DESKTOP GOOSENECK MICROPHONE

M75DSP#001 [ 4 |B1913 MCC SERIES HEADSET JACK

M75DSP#001 | 4 |RLN6098 HDST MODULE BASE W/PTT, 15' CBL

M75DSP#001 | 0 |RMNS5080B SUPRAPLUS NC DUAL MUFF HEADSET

M75DSP#001 | 2 | DSTWING328A PROVIDES ONE DUAL PEDAL FOOTSWITCH FOR USE WITH
MOTOROLA MCC 7500 DISP

M75DSP#001 | 2 |T7885 MCAFEE WINDOWS AV CLIENT

M75DSP#001 | 2 |DDN2089 DUAL IRR SW USB HASP WITH LICENSE (V47)

M75DSP#001 | 2 |DDN2134 SOUND BLASTER AUDIGY FX PCIE SOUND CARD

M75DSP#001 [ 2 |CDN6673 CREATIVE LABS INSPIRE A60
ADDITIONAL SITE RACK AND SURGE

M75DSP#001 [ 1 |TRN7343 SEVEN AND A HALF FOOT RACK

M75DSP#001 | 1 [BLN6200 AC POWER STRIP, 6 OUTLET

M75DSP#001 | 1 |DSTSJ100BT SPD, RJ-48 8 PIN, 10/100 BASE T TSJ PROTECTS/PASSES ON ALL
8 PIN

M75DSP#001 | 1 |[DSTSJADP RACK MOUNT GROUND BAR, 19 IN FOR TSJ AND WPH SERIES
DATA SPDS

CRITICAL DISPATCH SITE SPARES

M75DSP#001 | 1 |[B1912 MCC SERIES DESKTOP SPEAKER

M75DSP#001 | 1 |B1914 MCC SERIES DESKTOP GOOSENECK MICROPHONE

M75DSP#001 [ 1 |B1913 MCC SERIES HEADSET JACK

M75DSP#001 | 1 |B1934 MCC 7500 VOICE PROCESSOR MODULE FRU

M75DSP#001 | 1 |CLN1856 2620-24 ETHERNET SWITCH

M75DSP#001 | 1 |SQMO01SUMO0205 GGM 8000 GATEWAY
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SUBSYSID QTY NOMENCLATURE DESCRIPTION

M75DSP#001 [ 1 |CAO1616AA ADD: AC POWER
M75DSP#001 | 1 |CA02087AA ADD: ENCRYPTION 7.12 and later
M75DSP#001 | 1 |CA02134AA ADD: COMMON CRITERIA

APX 4000 MODEL 2 PORTABLES

Std Battery ,Std Antenna, Std Belt Clip,software key , no data
optionsm,only single unit chargers

APXPOR#001 | 25 |H51UCFOPW6 N APX 4000 7/800 MHZ MODEL 2 PORTABLE

APXPOR#001 | 25 |QA04865 ADD: TWO KNOB CONFIGURATION

APXPOR#001 | 25 |QA02756 ENH: 3600 OR 9600 TRUNKING BAUD SIN

APXPOR#001| 0 |Q629 ENH: AES ENCRYPTION

APXPOR#001 | 3 |Q157 ADD: APX DATA CABLE

APXPOR#001 | 25 |H885BK ADD: 3 YEAR SERVICE FROM THE START LITE
APXPOR#001 | 25 |WPLN4232A CHARGER, SINGLE-UNIT, IMPRES, 1.25A, 115VAC, US/NA
APXPOR#001 | 25 |HMNA4104B IMPRES RSM DSPLY W JACK, W CHNL

APXPOR#001 | 1 |HKVN4289A SOFTWARE,APX CPS DOWNLOAD - CURRENT VERSION

APX4500 MOBILES IN SE MICHIGAN

APXMOB#001| 300 |M22URS9PW1N APX4500 7/800

APXMOB#001| 300 |QA02756 ADD: 3600 OR 9600 TRUNKING BAUD SINGLE SYSTEM
APXMOB#001| 300 | GA00804 ADD: APX 02 CONTROL HEAD (Green)
APXMOB#001| 300 | G444 ADD: APX CONTROL HEAD SOFTWARE
APXMOB#001| 300 |G66 ADD: DASH MOUNT
APXMOB#001| 300 |w484 ALT: ANT 3DB GAIN 762-870MHZ
APXMOB#001| 300 |W22 ADD: PALM MICROPHONE
APXMOB#001 | 300 | G831 ADD: SPKR 15W WATER RESISTANT
300 G24 ADD: 3 YEAR SERVICE FROM THE START LITE
APXMOB#001| 6 |HKNG6184C CABLE CH, PROGRAMMING,USB

APX4500 MOBILES IN GRANDRAPIDS
APXMOB#001| 380 |M22URS9PW1N APX4500 7/800

APXMOB#001| 380 |QA02756 ADD: 3600 OR 9600 TRUNKING BAUD SINGLE SYSTEM

APXMOB#001| 380 | GA00804 ADD: APX 02 CONTROL HEAD (Green)

APXMOB#001| 380 |G444 ADD: APX CONTROL HEAD SOFTWARE

APXMOB#001| 380 |G66 ADD: DASH MOUNT

380 | G24 ADD: 3 YEAR SERVICE FROM THE START LITE

APXMOB#001| 380 |W484 ALT: ANT 3DB GAIN 762-870MHZ

APXMOB#001| 380 |W22 ADD: PALM MICROPHONE

APXMOB#001 | 380 | G831 ADD: SPKR 15W WATER RESISTANT

APXMOB#001| 6 |HKN6184C CABLE CH, PROGRAMMING,USB
September 19, 2016 DTE Energy
Use or disclosure of this proposal is subject DTE Energy Add - On To MPSCS

to the restrictions on the cover page.
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SUBSYSID QTY NOMENCLATURE DESCRIPTION

APX6500 Control Stations (Locations TBD, no control station
combiners/no racks included)

APXCS#001 10 | M25URS9PW1 N APX6500 7/800 MHZ MID POWER MOBILE

APXCS#001 10 | G806 ADD: ASTRO DIGITAL CAI OPERATION
APXCS#001 10 |G51 ADD:SMARTZONE OPERATION APX6500
APXCS#001 10 | G361 ADD: P25 TRUNKING SOFTWARE

APXCS#001 10 | GA00804 ADD: APX 02 CONTROL HEAD (Grey)
APXCS#001 10 | G444 ADD: APX CONTROL HEAD SOFTWARE
APXCS#001 10 |G66 ADD: DASH MOUNT

APXCS#001 10 | DS8A03F36U-N 800 MHz Omni Fiberglass 6 dBd Antenna
APXCS#001 10 |w382 ADD: CONTROL STATION DESK GCAI MIC
APXCS#001 10 |G24 ADD: 3 YEAR SERVICE FROM THE START LITE
APXCS#001 10 |G91 ADD: CONTROL STATION POWER SUPPLY
APXCS#001 10 |We665 ADD: CONTROL STATION OPERATION
APXCS#001 10 |G142 ADD: NO SPEAKER NEEDED

APXCS#001 10 |G89 ADD: NO RF ANTENNA REQUIRED
APXCS#001 10 |HLN6042 MOBILE DESK TRAY

APXCS#001 10 |HPN4007C PS 14V 10A 117/240 VAC

APXCS#001 1 [HKVN4289A SOFTWARE,APX CPS DOWNLOAD - CURRENT VERSION

6 Site SIMULCAST - Single CH ADD ON ( ESTABLISHED SITES- 6
sites with collocated prime)

The existing Circuit Based Simulcast system is assumed to have 1
ASTROTAC comparator spare to use for DTE. When used

GTR can be ordered with circuit simulcast option. As of now GTR
has IP simulcast and future ready GCM IP comparator

PRM#001 1 |T7321 GCM 8000 COMPARATOR
PRM#001 1 |CA01183AA GCM 8000 COMPARATOR
PRM#001 1 |CA01185AA ADD: IP BASED MULTISITE OPERATION
PRM#001 1 | X153AW ADD: RACK MOUNT HARDWARE
6 SITE - SINGLE CHANNEL ADD SIMULCAST CHANNELS. Existing
Site has 2 STR 6 pack that can accommodate 3 more channels at
each of the site for Tx combiners, RX side has 16 channel
multicoupler and antenna assembly that can be reused Current
load at these 9 channels. DTE channel addition will increase the
site to 10 channel site SRU card in existing channel banks can
accommodate up to 10 channels. So if DTE goes first, no SRU card
is required at these sites.
PRM#001 6 |T7039 GTR 8000 Base Radio
PRM#001 6 | CAO0855AA ADD:700/800MHZ
PRM#001 6 |CA01193AA ADD:ASTRO IP MULTISITE OPERATION
PRM#001 6 |X153AW ADD:RACKMOUNT HARDWARE
DTE Energy September 19, 2016
DTE Energy Add - On To MPSCS Use or disclosure of this proposal is subject

to the restrictions on the cover page.
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SUBSYSID QTY NOMENCLATURE DESCRIPTION

Flatpack 6 |[DS241115105 Flatpack Rectifier ,48,/2000HE
RACK( Each site requires one RACK by default)
PRM#001 6 |[TRN7343 SEVEN AND A HALF FOOT RACK
PRM#001 6 [BLN6200 AC POWER STRIP, 6 OUTLET
PRM#001 6 |DSTSJ100BT SPD, RJ-48 8 PIN, 10/100 BASE T TSJ PROTECTS/PASSES ON ALL
8 PIN
PRM#001 6 [DSTSJADP RACK MOUNT GROUND BAR, 19 IN FOR TSJ AND WPH SERIES
DATA SPDS
PRIME SITE SPARES TBD
PRM#001 1 | DLN6895 FRU: PA 7/800 MHz
PRM#001 1 |DLN6883 FRU: XCVR 7/800 MHZ V2 W/IOPT CARD
PRM#001 1 | DLNG455 CONFIGURATION/SERVICE SOFTWARE
PRM#001 1 |DLN6898 FRU: FAN MODULE
PRM#001 1 |DLN6709 GTR/GPW OPTION CARD
1 |DLN6781 FRU: POWER SUPPLY
September 19, 2016 DTE Energy
Use or disclosure of this proposal is subject DTE Energy Add - On To MPSCS

to the restrictions on the cover page.
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SECTION 7

PRICING

Project Total $7,760,417.80

DTE Energy September 19, 2016
DTE Energy Add - On To MPSCS Use or disclosure of this budgetary proposal is subject
to the restrictions on the cover page.
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APPENDIX

Motorola has included the following documentation in this section:

MCC7500 Brochure

MCC7500 IP Console Spec Sheet
ASTRO G Series Data Sheet
APX4000 Data Sheet

APX4500 Data Sheet

DTE Energy September 19, 2016
DTE Energy Add - On To MPSCS Use or disclosure of this proposal is subject
to the restrictions on the cover page.
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DTE Energy/Motorola Solutions Communications System Agreement

Motorola Solutions, Inc. (“Motorola”) and DTE Energy (“Customer”) enter into this “Agreement,” pursuant to
which Customer will purchase and Motorola will sell the System, as described below. Motorola and Customer
may be referred to individually as a “Party” and collectively as the “Parties.” For good and valuable
consideration, the Parties agree as follows:

Section 1 EXHIBITS
The exhibits listed below are incorporated into and made a part of this Agreement. In interpreting this

Agreement and resolving any ambiguities, the main body of this Agreement takes precedence over the exhibits
and any inconsistency between Exhibits A through F will be resolved in their listed order.

Exhibit A Motorola “Software License Agreement”
Exhibit B “Payment Schedule”
Exhibit C “Technical and Implementation Documents”

C-1 “System Description” dated September 19, 2016

C-2 “Equipment List” dated September 19, 2016

C-3 “Statement of Work” dated September 19, 2016

C-4 “Acceptance Test Plan” or “ATP” dated September 19, 2016
C-5 “Performance Schedule” dated September 19, 2016

Exhibit D Service Statement(s) of Work and “Service Terms and Conditions” (if applicable)
Exhibit E “System Acceptance Certificate”

Exhibit F Terms and Conditions for Service 963-5367 Rev. 5/05 as amended herein
Exhibit G Insurance Requirements as Amended

Section 2 DEFINITIONS

Capitalized terms used in this Agreement have the following meanings:
2.1. “Acceptance Tests” means those tests described in the Acceptance Test Plan.

2.2. “Administrative User Credentials” means an account that has total access over the operating system,
files, end user accounts and passwords at either the System level or box level. Customer’s personnel with
access to the Administrative User Credentials may be referred to as the Administrative User.

2.3. “Beneficial Use” means when Customer first uses the System or a Subsystem for operational purposes
(excluding training or testing).

2.4, “Confidential Information” means any information that is disclosed in written, graphic, verbal, or machine-
recognizable form, and is marked, designated, or identified at the time of disclosure as being confidential or its
equivalent; or if the information is in verbal form, it is identified as confidential at the time of disclosure and is
confirmed in writing within thirty (30) days of the disclosure. Confidential Information does not include any
information that: is or becomes publicly known through no wrongful act of the receiving Party; is already known
to the receiving Party without restriction when it is disclosed; is or becomes, rightfully and without breach of this
Agreement, in the receiving Party’s possession without any obligation restricting disclosure; is independently
developed by the receiving Party without breach of this Agreement; or is explicitly approved for release by written
authorization of the disclosing Party.

2.5. “Contract Price” means the price for the System, excluding applicable sales or similar taxes and freight
charges.

2.6. “Effective Date” shall mean

2.7. “Equipment” means the equipment that Customer purchases from Motorola under this Agreement.

Equipment that is part of the System is described in the Equipment List.
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2.8. “Force Majeure” means an event, circumstance, or act of a third party that is beyond a Party’'s
reasonable control (e.g., an act of God, an act of the public enemy, an act of a government entity, strikes or
other labor disturbances, hurricanes, earthquakes, fires, floods, epidemics, embargoes, war, and riots).

2.9. “Infringement Claim” means a third party claim alleging that the Equipment manufactured by Motorola or
the Motorola Software directly infringes a patent, copyright or other proprietary right enforceable in the United
States.

2.10. “Motorola Software” means Software that Motorola or its affiliated company owns.
2.11. “Non-Motorola Software” means Software that another party owns.

2.12. “Open Source Software” (also called “freeware” or “shareware”) means software that has its underlying
source code freely available to evaluate, copy, and modify.

2.13. “Proprietary Rights” means the patents, patent applications, inventions, copyrights, trade secrets,
trademarks, trade names, mask works, know-how, and other intellectual property rights in and to the Equipment
and Software, including those created or produced by Motorola under this Agreement and any corrections, bug
fixes, enhancements, updates or modifications to or derivative works from the Software whether made by
Motorola or another party.

2.14. “Software” means the Motorola Software and Non-Motorola Software, in object code format that is
furnished with the System or Equipment.

2.15. “Specifications” means the functionality and performance requirements that are described in the
Technical and Implementation Documents.

2.16. “Subsystem” means a major part of the System that performs specific functions or operations.
Subsystems are described in the Technical and Implementation Documents.

2.17. “System” means the Equipment, Software, and incidental hardware and materials that are combined
together into an integrated system; the System is described in the Technical and Implementation Documents.

2.18. “System Acceptance” means the Acceptance Tests have been successfully completed.

2.19. *“Warranty Period” means one (1) year from the date of System Acceptance or Beneficial Use, whichever
occurs first.

Section 3 SCOPE OF AGREEMENT AND TERM

3.1. SCOPE OF WORK. Motorola will provide, install and test the System, and perform its other contractual
responsibilities, all in accordance with this Agreement. Customer will perform its contractual responsibilities in
accordance with this Agreement.

3.2. CHANGE ORDERS. Either Party may request changes within the general scope of this Agreement. If a
requested change causes an increase or decrease in the cost or time required to perform this Agreement, the
Parties will agree to an equitable adjustment of the Contract Price, Performance Schedule, or both, and will
reflect the adjustment in a change order. Neither Party is obligated to perform requested changes unless both
Parties execute a written change order.

3.3. TERM. Unless terminated in accordance with other provisions of this Agreement or extended by mutual
agreement of the Parties, the term of this Agreement begins on the Effective Date and continues until the date of
Final Project Acceptance or expiration of the Warranty Period, whichever occurs last.

3.4. ADDITIONAL EQUIPMENT OR SOFTWARE. For three (3) years after the Effective Date, Customer
may order additional Equipment or Software if it is then available. Each order must refer to this Agreement and
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must specify the pricing and delivery terms. Notwithstanding any additional or contrary terms in the order, the
applicable provisions of this Agreement (except for pricing, delivery, passage of title and risk of loss to
Equipment, warranty commencement, and payment terms) will govern the purchase and sale of the additional
Equipment or Software. Title and risk of loss to additional Equipment will pass at shipment, warranty will
commence upon delivery, and payment is due within thirty (30) days of receipt of invoice. Motorola will send
Customer an invoice as the additional Equipment is shipped or Software is licensed. Alternatively, Customer
may register with and place orders through Motorola Online (“MOL"), and this Agreement will be the “Underlying
Agreement” for those MOL transactions rather than the MOL On-Line Terms and Conditions of Sale. MOL
registration and other information may be found at http://www.motorola.com/businessandgovernment/ and the
MOL telephone number is (800) 814-0601.

3.5. MAINTENANCE SERVICE. During the Warranty Period, in addition to warranty services, Motorola will
provide maintenance services for the Equipment and support for the Motorola Software pursuant to the
Statement of Work set forth in Exhibit D. Those services and support are included in the Contract Price. If
Customer wishes to purchase additional maintenance and support services for the Equipment during the
Warranty Period, or any maintenance and support services for the Equipment either during the Warranty Period
or after the Warranty Period, the description of and pricing for the services will be set forth in a separate
document. If Customer wishes to purchase extended support for the Motorola Software after the Warranty
Period, it may do so by ordering software subscription services. Unless otherwise agreed by the parties in
writing, the terms and conditions applicable to those maintenance, support or software subscription services will
be as may be agreed, together with the appropriate statements of work.

3.6. SOFTWARE. Except as otherwise stated in any Purchase Order, any Software, including subsequent
releases, is licensed to Customer solely in accordance with the Software License Agreement. Customer and
Motorola hereby accept and agree to abide by all of the terms and restrictions of the Software License
Agreement.

3.7. OPEN SOURCE SOFTWARE. All Open Source Software is licensed to Customer in accordance with,
and Customer agrees to abide by, the provisions of the standard license of the copyright owner and not the
Software License Agreement. Upon request by Customer, Motorola will determine whether any Open Source
Software or Non-Motorola Software will be provided under this Agreement; and if so, identify the Open Source
Software or Non-Motorola Software and provide to Customer a copy of the applicable standard license (or
specify where that license may be found); and provide to Customer a copy of the Open Source Software source
code if it is publicly available without charge (although a distribution fee or a charge for related services may be
applicable).

3.8. SUBSTITUTIONS. At no additional cost to Customer, Motorola may substitute with Customer’s advance
written, reasonable approval of any Equipment, Software, or services to be provided by Motorola, if the
substitute meets or exceeds the Specifications and is of equivalent or better quality to the Customer. Any
substitution will be reflected in a change order.

Section 4 PERFORMANCE SCHEDULE

The Parties will perform their respective responsibilities in accordance with the Performance Schedule. By
executing this Agreement, Customer authorizes Motorola to proceed with contract performance.

Section 5 CONTRACT PRICE, PAYMENT AND INVOICING

5.1. CONTRACT PRICE. The Contract Price in U.S. dollars is $ 7,760,417.80. If applicable, a pricing
summary is included with the Payment Schedule. Motorola has priced the services, Software, and Equipment as
an integrated system. A reduction in Software or Equipment quantities, or services, may affect the overall
Contract Price, including discounts if applicable.

5.2. INVOICING. Except for a payment that is due on the Effective Date, Customer will make payments to
Motorola within thirty (30) days after the receipt of each invoice. Invoices for system purchases will be mutually
agreed to in a CSA. Customer will make payments when due in the form of a wire transfer, check, or cashier’s
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check from a U.S. financial institution. Overdue invoices will bear simple interest at the maximum allowable rate.
For reference, the Federal Tax Identification Number for Motorola, Inc. is 36-1115800.

5.3. FREIGHT, TITLE, AND RISK OF LOSS. Motorola will pre-pay and add all freight charges to the
invoices. Title to the Equipment will pass to Customer upon shipment. Title to Software will not pass to
Customer at any time. Risk of loss will pass to Customer upon delivery of the Equipment to the Customer.
Motorola will pack and ship all Equipment in accordance with good commercial practices.

5.4. INVOICING AND SHIPPING ADDRESSES. Invoices will be sent to the Customer at the following
address:

The address which is the ultimate destination where the Equipment will be delivered to Customer is:

The Equipment will be shipped to the Customer at the following address (insert if this information is known):

Customer may change this information by giving written notice to Motorola.
Section 6 SITES AND SITE CONDITIONS

6.1. ACCESS TO SITES. In addition to its responsibilities described elsewhere in this Agreement, Customer
will provide a designated project manager; all necessary construction and building permits, zoning variances,
licenses, and any other approvals that are necessary to develop or use the sites and mounting locations; and
access to the work sites or vehicles identified in the Technical and Implementation Documents as reasonably
requested by Motorola so that it may perform its duties in accordance with the Performance Schedule and
Statement of Work. If the Statement of Work so indicates, Motorola may assist Customer in the local building
permit process.

6.2. SITE CONDITIONS. Customer will ensure that all work sites it provides will be safe, secure, and in
compliance with all applicable industry and OSHA standards. To the extent applicable and unless the Statement
of Work states to the contrary, Customer will ensure that these work sites have adequate: physical space; air
conditioning and other environmental conditions; adequate and appropriate electrical power outlets, distribution,
equipment and connections; and adequate telephone or other communication lines (including modem access
and adequate interfacing networking capabilities), all for the installation, use and maintenance of the System.
Before installing the Equipment or Software at a work site, Motorola will inspect the work site and advise
Customer of any apparent deficiencies or non-conformities with the requirements of this Section. This
Agreement is predicated upon normal soil conditions as defined by the version of E.I.A. standard RS-222 in
effect on the Effective Date.

6.3. SITE ISSUES. If a Party determines that the sites identified in the Technical and Implementation
Documents are no longer available or desired, or if subsurface, structural, adverse environmental or latent
conditions at any site differ from those indicated in the Technical and Implementation Documents, the Parties will
promptly investigate the conditions and will select replacement sites or adjust the installation plans and
specifications as necessary. If change in sites or adjustment to the installation plans and specifications causes a
change in the cost or time to perform, the Parties will equitably amend the Contract Price, Performance
Schedule, or both, by a change order.

Section 7 TRAINING

Any training to be provided by Motorola to Customer will be described in the Statement of Work. Customer will
notify Motorola immediately if a date change for a scheduled training program is required. If Motorola will incur
additional out of pocket costs because Customer reschedules a training program less than thirty (30) days

MotorolaCSA.doc
Motorola DTE Energy Contract No.



before its scheduled start date, Motorola will inform Customer of such additional out of pocket costs and if
Customer still wants to reschedule, Customer will reimburse Motorola for these additional costs.

Section 8 SYSTEM ACCEPTANCE

8.1. COMMENCEMENT OF ACCEPTANCE TESTING. Motorola will provide to Customer at least ten (10)
days notice before the Acceptance Tests commence. System testing will occur only in accordance with the
Acceptance Test Plan.

8.2. SYSTEM ACCEPTANCE. System Acceptance will occur upon successful completion of the Acceptance
Tests. Upon System Acceptance, the Parties will memorialize this event by promptly executing a System
Acceptance Certificate. If the Acceptance Test Plan includes separate tests for individual Subsystems or phases
of the System, acceptance of the individual Subsystem or phase will occur upon the successful completion of the
Acceptance Tests for the Subsystem or phase, and the Parties will promptly execute an acceptance certificate
for the Subsystem or phase. If Customer believes the System has failed the completed Acceptance Tests,
Customer will provide to Motorola a written notice that includes the specific details of the failure. If Customer
does not provide to Motorola a failure notice within thirty (30) days after completion of the Acceptance Tests,
System Acceptance will be deemed to have occurred as of the completion of the Acceptance Tests. Minor
omissions or variances in the System that do not materially impair the operation of the System as a whole (e.g.,
incomplete documentation, minor damage to equipment that does not affect its operation, spare equipment
inventories not fully accounted for) will not postpone System Acceptance or Subsystem acceptance, but will be
corrected according to a mutually agreed schedule.

8.3. BENEFICIAL USE. Customer acknowledges that Motorola’s ability to perform its implementation and
testing responsibilities may be impeded if Customer begins using the System before System Acceptance.
Therefore, Customer will not commence Beneficial Use before System Acceptance without Motorola’s prior
written authorization, which will not be unreasonably withheld. Motorola is not responsible for System
performance deficiencies that occur during unauthorized Beneficial Use. Upon commencement of Beneficial
Use, Customer assumes responsibility for the use and operation of the System.

8.4 FINAL PROJECT ACCEPTANCE. Final Project Acceptance will occur after System Acceptance when
all deliverables and other work have been completed. When Final Project Acceptance occurs, the parties will
promptly memorialize this final event by so indicating on the System Acceptance Certificate.

Section 9 REPRESENTATIONS AND WARRANTIES

9.1. SYSTEM FUNCTIONALITY. Motorola represents that the System will perform in accordance with the
Specifications in all material respects. Upon System Acceptance or Beneficial Use, whichever occurs first, this
System functionality representation is fulfilled. Motorola is not responsible for System performance deficiencies
that are caused by ancillary equipment not furnished by Motorola which is attached to or used in connection with
the System or for reasons or parties beyond Motorola’s control, such as natural causes; the construction of a
building that adversely affects the microwave path reliability or radio frequency (RF) coverage; the addition of
frequencies at System sites that cause RF interference or intermodulation; or Customer changes to load usage
or configuration outside the Specifications.

9.2. EQUIPMENT WARRANTY. During the Warranty Period, Motorola warrants that the Equipment under
normal use and service will be free from material defects in materials and workmanship. If System Acceptance
is delayed beyond six (6) months after shipment of the Equipment by events or causes within Customer’s
control, this warranty expires eighteen (18) months after the shipment of the Equipment.

9.3. MOTOROLA SOFTWARE WARRANTY. Unless otherwise stated in the Software License Agreement,
during the Warranty Period, Motorola warrants the Motorola Software in accordance with the terms of the
Software License Agreement and the provisions of this Section 9 that are applicable to the Motorola Software. If
System Acceptance is delayed beyond six (6) months after shipment of the Motorola Software by events or
causes within Customer’s control, this warranty expires eighteen (18) months after the shipment of the Motorola
Software. TO THE EXTENT, IF ANY, THAT THERE IS A SEPARATE LICENSE AGREEMENT PACKAGED
WITH, OR PROVIDED ELECTRONICALLY WITH, A PARTICULAR PRODUCT THAT BECOMES EFFECTIVE
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ON AN ACT OF ACCEPTANCE BY THE END USER, THEN THAT AGREEMENT SHALL NOT SUPERCEDE
THIS SOFTWARE LICENSE AGREEMENT AS TO THE END USER OF EACH SUCH PRODUCT EXCEPT
FOR PRODUCTS RELATING TO OPEN SOURCE SOFTWARE, CANOPY, WIRELESS WIBB OR AS
REQUIRED BY THIRD PARTY HARDWARE PRODUCTS.

9.4. EXCLUSIONS TO EQUIPMENT AND MOTOROLA SOFTWARE WARRANTIES. These warranties do
not apply to: (i) defects or damage resulting from: use of the Equipment or Motorola Software in other than its
normal, customary, and authorized manner; accident, liquids, neglect, or acts of God; testing, maintenance,
disassembly, repair, installation, alteration, modification, or adjustment not provided or authorized in writing by
Motorola; Customer’s failure to comply with all applicable industry and OSHA standards; (ii) breakage of or
damage to antennas unless caused directly by defects in material or workmanship; (iii) Equipment that has had
the serial number removed or made illegible; (iv) batteries (because they carry their own separate limited
warranty) or consumables; (v) freight costs to ship Equipment to the repair depot; (vi) scratches or other
cosmetic damage to Equipment surfaces that does not affect the operation of the Equipment; and (vii) nhormal or
customary wear and tear.

9.5. WARRANTY CLAIMS. To assert a warranty claim, Customer must notify Motorola in writing of the claim
it had incurred before the expiration of the Warranty Period. Upon receipt of this notice, Motorola will investigate
the warranty claim. Motorola will (at its option and at no additional charge to Customer) repair the defective
Equipment or Motorola Software, replace it with the same or equivalent product, or, as long as the defective
Equipment or Software is not critical to the operation of the system, refund the price of the defective Equipment
or Motorola Software. That action will be the full extent of Motorola’s liability for the warranty claim. If the
warranty claim is not valid, then Motorola may invoice Customer for responding to the claim on a time and
materials basis using Motorola’s then current labor rates. Repaired or replaced product is warranted for the
balance of the original applicable warranty period. All replaced products or parts will become the property of
Motorola.

9.6. ORIGINAL END USER IS COVERED. These express limited warranties are extended by Motorola to
the original user purchasing the System for commercial, industrial, or governmental use only, and are not
assignable or transferable.

9.7. DISCLAIMER OF OTHER WARRANTIES. THESE WARRANTIES ARE THE COMPLETE
WARRANTIES FOR THE EQUIPMENT AND MOTOROLA SOFTWARE PROVIDED UNDER THIS
AGREEMENT AND ARE GIVEN IN LIEU OF ALL OTHER WARRANTIES. MOTOROLA DISCLAIMS ALL
OTHER WARRANTIES OR CONDITIONS, EXPRESS OR IMPLIED, INCLUDING THE IMPLIED WARRANTIES
OF MERCHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE.

Section 10 DELAYS

10.1. FORCE MAJEURE. Neither Party will be liable for its non-performance or delayed performance if
caused by a Force Majeure. A Party that becomes aware of a Force Majeure that will significantly delay
performance will notify the other Party promptly (but in no event later than fifteen days) after it discovers the
Force Majeure. If a Force Majeure occurs, the Parties will execute a change order to extend the Performance
Schedule for a time period that is reasonable under the circumstances.

10.2. PERFORMANCE SCHEDULE DELAYS CAUSED BY CUSTOMER. If Customer (including its other
contractors) delays the Performance Schedule, it will make the promised payments according to the Payment
Schedule as if no delay occurred; and the Parties will execute a change order to extend the Performance
Schedule and, if requested, compensate Motorola for all reasonable charges incurred because of the delay.
Delay charges may include costs incurred by Motorola or its subcontractors for additional freight, warehousing
and handling of Equipment; extension of the warranties; travel; suspending and re-mobilizing the work; additional
engineering, project management, and standby time calculated at then current rates; and preparing and
implementing an alternative implementation plan.

Section 11 DISPUTES

The Parties will use the following procedure to address any dispute arising under this Agreement (a “Dispute”).
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11.1. GOVERNING LAW. This Agreement will be governed by and construed in accordance with the laws of
the State in which the System is installed.

11.2. NEGOTIATION. Either Party may initiate the Dispute resolution procedures by sending a notice of
Dispute (“Notice of Dispute”). The Parties will attempt to resolve the Dispute promptly through good faith
negotiations including 1) timely escalation of the Dispute to executives who have authority to settle the Dispute
and who are at a higher level of management than the persons with direct responsibility for the matter and 2)
direct communication between the executives.

11.3 RESERVED.

11.4. LITIGATION, VENUE and JURISDICTION. If a Dispute remains unresolved for sixty (60) days after
receipt of the Notice of Dispute, either Party may then submit the Dispute to a court of competent jurisdiction in
the state in which the System is installed. Each Party irrevocably agrees to submit to the exclusive jurisdiction of
the courts in such state over any claim or matter arising under or in connection with this Agreement.

11.5. CONFIDENTIALITY. All communications pursuant to subsection 11.2 will be treated as compromise
and settlement negotiations for purposes of applicable rules of evidence and any additional confidentiality
protections provided by applicable law. The use of these Dispute resolution procedures will not be construed
under the doctrines of laches, waiver or estoppel to affect adversely the rights of either Party.

Section 12 DEFAULT AND TERMINATION

12.1 DEFAULT BY A PARTY. If either Party fails to perform a material obligation under this Agreement, the
other Party may consider the non-performing Party to be in default (unless a Force Majeure causes the failure)
and may assert a default claim by giving the non-performing Party a written and detailed notice of default. The
defaulting Party will have thirty (30) days after receipt of the notice of default to either cure the default or, if the
default is not curable within thirty (30) days, provide a written cure plan that is acceptable to the non-defaulting
Party. The defaulting Party will begin implementing the cure plan immediately after receipt of notice by the other
Party that it approves the plan. If Customer is the defaulting Party, Motorola may stop work on the project until it
approves the Customer’s cure plan.

12.2. FAILURE TO CURE. If a defaulting Party fails to cure the default as provided above in Section 12.1,
unless otherwise agreed in writing, the non-defaulting Party may terminate any unfulfilled portion of this
Agreement. In the event of termination for default, the defaulting Party will promptly return to the non-defaulting
Party any of its Confidential Information. If Customer is the non-defaulting Party, terminates this Agreement as
permitted by this Section, and completes the System through a third Party, Customer may as its exclusive
remedy recover from Motorola reasonable costs incurred to complete the System without any increasing
capability less the unpaid portion of the Contract Price. Customer will mitigate damages and provide Motorola
with detailed invoices substantiating the charges.

Section 13 INDEMNIFICATION

13.1. If Customer gives Motorola prompt, written notice of the claim or suit Motorola shall defend, indemnify
and hold Customer, and all of its officers, agents and employees harmless for any claim, loss, damage, cost,
charge, expense, lien, settlement or judgment, including interest thereon, whether to any person, including
employees of Motorola, its Subcontractors and Suppliers, or property or both, to the extent it is caused by the
negligence of Motorola’s or any of its Subcontractor’'s or Supplier's performance of the Agreement to which
Customer or any of its officers, agents or employees may be subject or put. Without limiting the foregoing, said
obligation includes claims involving Motorola’s, Supplier’'s or Subcontractor’'s employees injured while going to
and from the Project. Motorola shall not be liable under this section for damage to persons or property to the
extent it is caused or resulting from the negligence of Customer, or any of its officers, agents or employees.

13.2. Customer will cooperate with Motorola in its defense or settlement of the claim or suit. In the event any suit
or other proceedings for any claim, loss, damage, cost, charge or expense covered by Motorola’s foregoing
indemnity should be brought against Customer or any of its officers, agents or employees, Motorola defend the
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same at Motorola’s own expense and to pay any and all costs, charges, attorney’s fees, and other expenses,
and any and all judgments that may be incurred by or obtained against Customer or any of its officers, agents, or
employees in such suits or other proceedings. In the event of any judgment or other lien being placed upon the
property of Customer in such suits or other proceedings, Motorola shall cause the same to be dissolved and
discharged by giving bond or otherwise. This section sets forth the full extent of Motorola’s general
indemnification of Customer from liabilities that are in any way related to Motorola’s performance under this
Agreement. This does not affect the obligations under section 13.3 below.

13.3. PATENT AND COPYRIGHT INFRINGEMENT.

13.3.1. Motorola will defend at its expense any suit brought against Customer to the extent it is based on a third-
party claim alleging that the Equipment manufactured by Motorola or the Motorola Software (“Motorola Product”)
directly infringes a patent, copyright or other proprietary right enforceable in the United States (“Infringement
Claim”). Motorola’s duties to defend and indemnify are conditioned upon: Customer promptly notifying Motorola
in writing of the Infringement Claim; Motorola having sole control of the defense of the suit and all negotiations
for its settlement or compromise; and Customer providing to Motorola cooperation and, if requested by Motorola,
reasonable assistance in the defense of the Infringement Claim at Motorola’s expense. In addition to Motorola’s
obligation to defend, and subject to the same conditions, Motorola will pay all damages finally awarded against
Customer by a court of competent jurisdiction for an Infringement Claim or agreed to, in writing, by Motorola in
settlement of an Infringement Claim.

13.3.2. If an Infringement Claim occurs, or in Motorola's opinion is likely to occur, Motorola may at its option and
expense: (a) procure for Customer the right to continue using the Motorola Product; (b) replace or modify the
Motorola Product so that it becomes non-infringing while providing functionally equivalent performance; or (c)
accept the return of the Motorola Product and grant Customer a credit for the Motorola Product, less a
reasonable charge for depreciation. The depreciation amount will be calculated based upon generally accepted
accounting standards.

13.3.3. Motorola will have no duty to defend or indemnify for any Infringement Claim that is based upon: (a) the
combination of the Motorola Product with any software, apparatus or device not furnished by Motorola; (b) the
use of ancillary equipment or software not furnished by Motorola and that is attached to or used in connection
with the Motorola Product; (c) a modification of the Motorola Product by a party other than Motorola; (f) use of
the Motorola Product in a manner for which the Motorola Product was not designed as described in the
documentation or that is inconsistent with the terms of this Agreement; or (f) the failure by Customer to install an
enhancement release to the Motorola Software that is intended to correct the claimed infringement.

13.3.4. This Section 13 provides Customer’s sole and exclusive remedies and Motorola’s entire liability in the
event of an Infringement Claim. Customer has no right to recover and Motorola has no obligation to provide any
other or further remedies, whether under another provision of this Agreement or any other legal theory or
principle, in connection with an Infringement Claim. .

Section 14 LIMITATION OF LIABILITY

Except for personal injury, death or obligations under Section 13, Motorola's total liability, whether for breach of
contract, warranty, negligence, strict liability in tort, indemnification, or otherwise, will be limited to the direct
damages recoverable under law, but not to exceed the price of the Equipment, Software, or services with
respect to which losses or damages are claimed. ALTHOUGH THE PARTIES ACKNOWLEDGE THE
POSSIBILITY OF SUCH LOSSES OR DAMAGES, THEY AGREE THAT NEITHER PARTY WILL BE LIABLE
FOR ANY COMMERCIAL LOSS; INCONVENIENCE; LOSS OF USE, TIME, DATA, GOOD WILL, REVENUES,
PROFITS OR SAVINGS; OR OTHER SPECIAL, INCIDENTAL, INDIRECT, OR CONSEQUENTIAL DAMAGES
IN ANY WAY RELATED TO OR ARISING FROM THIS AGREEMENT, THE SALE OR USE OF THE
EQUIPMENT OR SOFTWARE, OR THE PERFORMANCE OF SERVICES BY EITHER PARTY PURSUANT TO
THIS AGREEMENT. This limitation of liability provision survives the expiration or termination of the Agreement
and applies notwithstanding any contrary provision. No action for contract breach or otherwise relating to the
transactions contemplated by this Agreement may be brought more than three (3) years after the accrual of the
cause of action.
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Section 15 CONFIDENTIALITY AND PROPRIETARY RIGHTS

15.1. CONFIDENTIAL INFORMATION. During the term of this Agreement, the parties may provide each
other with Confidential Information. Each Party will: maintain the confidentiality of the other Party’s Confidential
Information and not disclose it to any third party other than contractors as referenced below, except as
authorized by the disclosing Party in writing or as required by a court of competent jurisdiction; restrict disclosure
of the Confidential Information to its employees or contractors who have a “need to know” and not copy or
reproduce the Confidential Information; take necessary and appropriate precautions to guard the confidentiality
of the Confidential Information, including informing its employees or contractors who handle the Confidential
Information that it is confidential and is not to be disclosed to others, but these precautions will be at least the
same degree of care that the receiving Party applies to its own confidential information and will not be less than
reasonable care; and use the Confidential Information only in furtherance of the performance of this Agreement.
Confidential Information is and will at all times remain the property of the disclosing Party, and no grant of any
proprietary rights in the Confidential Information is given or intended, including any express or implied license,
other than the limited right of the recipient to use the Confidential Information in the manner and to the extent
permitted by this Agreement. Customer may disclose Confidential Information to contractors that have executed
a Non-Disclosure Agreement.

15.2. PRESERVATION OF MOTOROLA’'S PROPRIETARY RIGHTS. Motorola, the third party manufacturer
of any Equipment, and the copyright owner of any Non-Motorola Software own and retain all of their respective
Proprietary Rights in the Equipment and Software, and nothing in this Agreement is intended to restrict their
Proprietary Rights. All intellectual property developed, originated, or prepared by Motorola in connection with
providing to Customer the Equipment, Software, or related services remain vested exclusively in Motorola, and
this Agreement does not grant to Customer any shared development rights of intellectual property. Except as
explicitly provided in the Software License Agreement, Motorola does not grant to Customer, either directly or by
implication, estoppel, or otherwise, any right, title or interest in Motorola’s Proprietary Rights. Customer will not
modify, disassemble, peel components, decompile, otherwise reverse engineer or attempt to reverse engineer,
derive source code or create derivative works from, adapt, translate, merge with other software, reproduce,
distribute, sublicense, sell or export the Software, or permit or encourage any third party to do so. The preceding
sentence does not apply to Open Source Software which is governed by the standard license of the copyright
owner.

Section 16 GENERAL

16.1. TAXES. The Contract Price does not include any sales, use, taxes, all of which will be paid by Customer
except as exempt by law. If Motorola is required to pay any of these taxes, Motorola will send an invoice to
Customer and Customer will pay to Motorola the amount of the taxes (including any interest and penalties) within
thirty (30) days after the receipt of the invoice. Customer will be solely responsible for reporting the Equipment
owned by it for personal property tax purposes, and Motorola will be solely responsible for reporting taxes on its
income or net worth.

16.2. ASSIGNABILITY AND SUBCONTRACTING. Except as provided herein, neither Party may assign this
Agreement or any of its rights or obligations hereunder without the prior written consent of the other Party, which
consent will not be unreasonably withheld. Any attempted assignment, delegation, or transfer without the
necessary consent will be void. Notwithstanding the foregoing, Motorola may assign this Agreement to any of its
affiliates or its right to receive payment without the prior consent of Customer. In addition, in the event either
party separates one or more of its businesses (each a “Separated Business”), whether by way of a sale,
establishment of a joint venture, spin-off or otherwise (each a “Separation Event”), either party may, without the
prior written consent, but with notice of the other Party and at no additional cost, assign this Agreement such that
it will continue to benefit the Separated Business and its affiliates following the Separation Event. Motorola may
subcontract any of the work, but subcontracting will not relieve Motorola of its duties under this Agreement.

16.3 WAIVER. Failure or delay by either Party to exercise a right or power under this Agreement will not be a
waiver of the right or power. For a waiver of a right or power to be effective, it must be in a writing signed by the
waiving Party. An effective waiver of a right or power will not be construed as either a future or continuing waiver
of that same right or power, or the waiver of any other right or power.
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16.4. SEVERABILITY. If a court of competent jurisdiction renders any part of this Agreement invalid or
unenforceable, that part will be severed and the remainder of this Agreement will continue in full force and effect.

16.5. INDEPENDENT CONTRACTORS. Each Party will perform its duties under this Agreement as an
independent contractor. The Parties and their personnel will not be considered to be employees or agents of the
other Party. Nothing in this Agreement will be interpreted as granting either Party the right or authority to make
commitments of any kind for the other. This Agreement will not constitute, create, or be interpreted as a joint
venture, partnership or formal business organization of any kind.

16.6. HEADINGS AND SECTION REFERENCES. The section headings in this Agreement are inserted only
for convenience and are not to be construed as part of this Agreement or as a limitation of the scope of the
particular section to which the heading refers. This Agreement will be fairly interpreted in accordance with its
terms and conditions and not for or against either Party.

16.7. ENTIRE AGREEMENT. This Agreement, including all Exhibits, constitutes the entire agreement of the
Parties regarding the subject matter of the Agreement and supersedes all previous agreements, proposals, and
understandings, whether written or oral, relating to this subject matter. This Agreement may be amended or
modified only by a written instrument signed by authorized representatives of both Parties. The preprinted terms
and conditions found on any Customer or Motorola purchase order, acknowledgment or other form will not be
considered an amendment or modification of this Agreement, even if a representative of each Party signs that
document.

16.8. NOTICES. Notices required under this Agreement to be given by one Party to the other must be in
writing and either personally delivered or sent to the address shown below by certified mail, return receipt
requested and postage prepaid (or by a recognized courier service, such as Federal Express, UPS, or DHL), or
by facsimile with correct answerback received, and will be effective upon receipt:

Motorola Solutions, Inc. DTE Energy
Attn: Marty Rogan

500 W Monroe Street, 43rd floor,
Chicago, IL 60661-3634

16.9. COMPLIANCE WITH APPLICABLE LAWS. Each Party will comply with all applicable federal, state, and
local laws, regulations and rules concerning the performance of this Agreement or use of the System. Customer
will obtain and comply with all Federal Communications Commission (“FCC") licenses and authorizations
required for the installation, operation and use of the System before the scheduled installation of the Equipment.
Although Motorola might assist Customer in the preparation of its FCC license applications, neither Motorola nor
any of its employees is an agent or representative of Customer in FCC or other matters.

16.10. AUTHORITY TO EXECUTE AGREEMENT. Each Party represents that it has obtained all necessary
approvals, consents and authorizations to enter into this Agreement and to perform its duties under this
Agreement; the person executing this Agreement on its behalf has the authority to do so; upon execution and
delivery of this Agreement by the Parties, it is a valid and binding contract, enforceable in accordance with its
terms; and the execution, delivery, and performance of this Agreement does not violate any bylaw, charter,
regulation, law or any other governing authority of the Party.

16.11. ADMINISTRATOR LEVEL ACCOUNT ACCESS. Motorola will provide Customer with Administrative
User Credentials. Customer agrees to only grant Administrative User Credentials to those personnel with the
training or experience to correctly use the access. Customer is responsible for protecting Administrative User
Credentials from disclosure and maintaining Credential validity by, among other things, updating passwords
when required. Customer may be asked to provide valid Administrative User Credentials when in contact with
Motorola System support. Customer understands that changes made as the Administrative User can
significantly impact the performance of the System. Customer agrees that it will be solely responsible for any
negative impact on the System or its users by any such changes. System issues occurring as a result of
changes made by an Administrative User may impact Motorola’s ability to perform its obligations under the
Agreement or its Maintenance and Support Agreement. In such cases, a revision to the appropriate provisions of
the Agreement, including the Statement of Work, may be necessary. To the extent Motorola provides assistance
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to correct any issues caused by or arising out of the use of or failure to maintain Administrative User Credentials,
Motorola will be entitled to bill Customer and Customer will pay Motorola on a time and materials basis for
resolving the issue.

16.12. SURVIVAL OF TERMS. The following provisions will survive the expiration or termination of this
Agreement for any reason: Section 3.6 (Motorola Software); Section 3.7 (Non-Motorola Software); if any
payment obligations exist, Sections 5.1 and 5.2 (Contract Price and Invoicing and Payment); Subsection 9.7
(Disclaimer of Implied Warranties); Section 11 (Disputes); Section 14 (Limitation of Liability); and Section 15
(Confidentiality and Proprietary Rights); and all of the General provisions in Section 16.

The Parties hereby enter into this Agreement as of the Effective Date.

Motorola Solutions, Inc. Customer: DTE Energy
By: By:

Name: Name:

Title: Title:

Date: Date:
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Exhibit A
SOFTWARE LICENSE AGREEMENT

This Exhibit A Software License Agreement ("Agreement") is between Motorola Solutions, Inc., (“Motorola"), and
The Detroit Edison Company (“Licensee”).

For good and valuable consideration, the parties agree as follows:
Section 1 DEFINITIONS
1.1 “Affliate” means any entity that Controls, is Controlled By or is Under Common Control With Licensee.

1.1.1 “Controls”, “Controlled By” and “Under Common Control With” means that a legal entity owns more than
fifty percent (50%) of whose outstanding shares or securities representing the right to vote for the election of
directors or other managing authority are, or more than fifty percent (50%) of whose equity interest is, now or
hereafter, owned or controlled, or under common control with directly or indirectly by that party (but only so long
as such ownership or control or equity interest exists).

1.2 “Designated Products” means products provided by Motorola to Licensee with which or for which the
Software and Documentation is licensed for use.

1.3 “Documentation” means product and software documentation that specifies technical and performance
features and capabilities, and the user, operation and training manuals for the Software (including all physical or
electronic media upon which such information is provided).

14 “Open Source Software” means software with either freely obtainable source code, license for
modification, or permission for free distribution.

15 “Open Source Software License” means the terms or conditions under which the Open Source Software
is licensed.

1.6 “Primary Agreement” means the agreement to which this exhibit is attached.

1.7 “Security Vulnerability” means a flaw or weakness in system security procedures, design,

implementation, or internal controls that could be exercised (accidentally triggered or intentionally exploited) and
result in a security breach such that data is compromised, manipulated or stolen or the system damaged.

1.8 “Software” (i) means proprietary software in object code format, and adaptations, translations, de-
compilations, disassemblies, emulations, or derivative works of such software; (i) means any modifications,
enhancements, new versions and new releases of the software provided by Motorola; and (iii) may contain one
or more items of software owned by a third party supplier. The term "Software" does not include any third party
software provided under separate license or third party software not licensable under the terms of this
Agreement or Open Source Software which the parties agree is required to be governed under the terms of the
corresponding Open Source Software License.

Section 2 SCOPE

Motorola and Licensee enter into this Agreement in connection with Motorola's delivery of certain proprietary
Software or products containing embedded or pre-loaded proprietary Software, or both. This Agreement
contains the terms and conditions of the license Motorola is providing to Licensee, and Licensee’s use of the
Software and Documentation.
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Section 3 GRANT OF LICENSE

3.1. Subject to the provisions of this Agreement and the payment of applicable license fees, Motorola grants
to Licensee and its Affiliates a perpetual (subject to section 8 below), personal, limited, non-transferable (except
as permitted in Section 7) and non-exclusive license under Motorola’s copyrights and Confidential Information
(as defined in the Primary Agreement) embodied in the Software to use the Software, in object code form, and
the Documentation solely in connection with Licensee's use of the Designated Products. This Agreement does
not grant any rights to source code.

3.2. If the Software licensed under this Agreement contains or is derived from Open Source Software, the
terms and conditions governing the use of such Open Source Software are in the Open Source Software
Licenses of the copyright owner and not this Agreement. If there is a conflict between the terms and conditions
of this Agreement and the terms and conditions of the Open Source Software Licenses governing Licensee’s
use of the Open Source Software, the terms and conditions of the license grant of the applicable Open Source
Software Licenses will take precedence over the license grants in this Agreement. If requested by Licensee
Motorola will: (i) determine whether any Open Source Software is provided under this Agreement; (ii) identify the
Open Source Software and provide Licensee a copy of the applicable Open Source Software License (or specify
where that license may be found); and, (iii) provide Licensee a copy of the Open Source Software source code,
without charge (although distribution fees may be applicable).

Section 4 LIMITATIONS ON USE

4.1. Licensee and its Affiliates may use the Software only for Licensee's internal business purposes and only
in accordance with the Documentation. Any other use of the Software is strictly prohibited. Without limiting the
general nature of these restrictions, Licensee will not make the Software available for use by third parties on a
"time sharing," "application service provider," or "service bureau" basis or for any other similar commercial rental
or sharing arrangement.

4.2. Licensee will not, and will not allow or enable any third party to: (i) reverse engineer, disassemble, peel
components, decompile, reprogram or otherwise reduce the Software or any portion to a human perceptible form
or otherwise attempt to recreate the source code; (i) modify, adapt, create derivative works of, or merge the
Software; (iii) copy, reproduce, distribute, lend, or lease the Software or Documentation to any third party, grant
any sublicense or other rights in the Software or Documentation to any third party, or take any action that would
cause the Software or Documentation to be placed in the public domain; (iv) remove, or in any way alter or
obscure, any copyright notice or other notice of Motorola's proprietary rights; (v) provide, copy, transmit,
disclose, divulge or make the Software or Documentation available to, or permit the use of the Software by any
third party or on any machine except as expressly authorized by this Agreement; or (vi) use, or permit the use of,
the Software in a manner that would result in the production of a copy of the Software solely by activating a
machine containing the Software. Licensee may make one copy of Software to be used solely for archival, back-
up, or disaster recovery purposes; provided that Licensee may not operate that copy of the Software at the same
time as the original Software is being operated. Licensee may make as many copies of the Documentation as it
may reasonably require for the internal use of the Software.

4.3. Unless otherwise authorized by Motorola in writing, Licensee will not, and will not enable or allow any
third party to: (i) install a licensed copy of the Software on more than one unit of a Designated Product; or (ii)
copy onto or transfer Software installed in one unit of a Designated Product onto one other device. Licensee
may temporarily transfer Software installed on a Designated Product to another device if the Designated Product
is inoperable or malfunctioning, if Licensee provides written notice to Motorola of the temporary transfer and
identifies the device on which the Software is transferred. Temporary transfer of the Software to another device
must be discontinued when the original Designated Product is returned to operation and the Software must be
removed from the other device. Licensee must provide prompt written notice to Motorola at the time temporary
transfer is discontinued.

4.4. When using Motorola's Radio Service Software ("RSS"), Licensee must purchase a separate license for
each location at which Licensee uses RSS. Licensee's use of RSS at a licensed location does not entitle
Licensee to use or access RSS remotely. Licensee may make one copy of RSS for each licensed location.
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Licensee shall provide Motorola with a list of all locations at which Licensee uses or intends to use RSS upon
Motorola’s request.

4.5, Licensee will maintain, during the term of this Agreement and for a period of two years thereafter,
accurate records relating to this license grant to verify compliance with this Agreement. Motorola or an
independent third party (“Auditor”) may inspect Licensee’s premises, books and records, upon reasonable prior
notice to Licensee, during Licensee’s normal business hours and subject to Licensee's facility and security
regulations. Motorola is responsible for the payment of all expenses and costs of the Auditor. Any information
obtained by Motorola and the Auditor will be kept in strict confidence by Motorola and the Auditor and used
solely for the purpose of verifying Licensee's compliance with the terms of this Agreement.

Section 5 OWNERSHIP AND TITLE

Motorola, its licensors, and its suppliers retain all of their proprietary rights in any form in and to the Software and
Documentation, including, but not limited to, all rights in patents, patent applications, inventions, copyrights,
trademarks, trade secrets, trade names, and other proprietary rights in or relating to the Software and
Documentation (including any corrections, bug fixes, enhancements, updates, modifications, adaptations,
translations, de-compilations, disassemblies, emulations to or derivative works from the Software or
Documentation, whether made by Motorola or another party, or any improvements that result from Motorola’s
processes or, provision of information services). No rights are granted to Licensee under this Agreement by
implication, estoppel or otherwise, except for those rights which are expressly granted to Licensee in this
Agreement. All intellectual property developed, originated, or prepared by Motorola in connection with providing
the Software, Designated Products, Documentation or related services, remains vested exclusively in Motorola,
and Licensee will not have any shared development or other intellectual property rights.

Section 6 LIMITED WARRANTY; DISCLAIMER OF WARRANTY

6.1. The commencement date and the term of the Software warranty will be a period of ninety (90) days from
Motorola's shipment of the Software (the "Warranty Period"). If Licensee is not in breach of any of its obligations
under this Agreement. Motorola warrants that the unmodified Software, when used properly and in accordance
with the Documentation and this Agreement, will be free from a reproducible defect that eliminates the
functionality or successful operation of a feature critical to the primary functionality or successful operation (the
ability of the radio system to transmit and receive communications as described in the Documentation) of the
Software. Whether a defect occurs will be determined by Motorola solely with reference to the Documentation
and upon Licensee’s request, through the C3 Process as explained in Attachment 1. Should licensee disagree
with Motorola’s determination that a defect has occurred it may appeal the decision through the dispute
resolution process as explained in Section 11 of the CSA. Motorola does not warrant that Licensee’s use of the
Software or the Designated Products will be uninterrupted, error-free, completely free of Security Vulnerabilities,
or that the Software or the Designated Products will meet Licensee’s particular requirements. Motorola makes
no representations or warranties with respect to any third party software included in the Software.

6.2 Motorola’s sole obligation to Licensee and Licensee’s exclusive remedy under this warranty is to remedy
any material Software defect covered by this warranty. These efforts will involve either replacing the media or
attempting to correct demonstrable program or documentation errors or Security Vulnerabilities that materially
affect successful operation of the Software. If Motorola cannot correct the defect within a reasonable time, then
at Motorola’s option, Motorola will replace the defective Software with functionally-equivalent Software, license to
Licensee substitute Software which will accomplish the same objective, or if both parties agree that either of
these options are not commercially viable terminate the license and refund the Licensee’s paid license fee.

6.3. Warranty claims are described in the Primary Agreement.

6.4. The express warranties set forth in this Section 6 are in lieu of, and Motorola disclaims, any and all other
warranties (express or implied, oral or written) with respect to the Software or Documentation, including, without
limitation, any and all implied warranties of condition, title, non-infringement, merchantability, or fitness for a
particular purpose or use by Licensee (whether or not Motorola knows, has reason to know, has been advised,
or is otherwise aware of any such purpose or use), whether arising by law, by reason of custom or usage of

MotorolaCSA.doc
Motorola DTE Energy Contract No.

14



trade, or by course of dealing. In addition, Motorola disclaims any warranty to any person other than Licensee
with respect to the Software or Documentation.

Section 7 TRANSFERS

Licensee will not transfer the Software or Documentation to any third party without Motorola's prior written
consent. Motorola’s consent may be withheld at its discretion and may be conditioned upon transferee paying all
applicable license fees and agreeing to be bound by this Agreement. If the Designated Products are Motorola's
radio products and Licensee transfers ownership of the Motorola radio products to a third party, Licensee may
assign its right to use the Software (other than RSS and Motorola's FLASHport® software) which is embedded in
or furnished for use with the radio products and the related Documentation; provided that Licensee transfers all
copies of the Software and Documentation to the transferee, and Licensee and the transferee sign a transfer
form to be provided by Motorola upon request, obligating the transferee to be bound by this Agreement.

Section 8 TERM AND TERMINATION

8.1 Licensee’s right to use the Software and Documentation will begin when the Primary Agreement is
signed by both parties and will continue for the life of the Designated Products with which or for which the
Software and Documentation have been provided by Motorola, unless Licensee breaches this Agreement, in
which case this Agreement and Licensee's right to use the Software and Documentation may be terminated
upon notice and opportunity to cure within 10 days.

8.2 Within thirty (30) days after termination of this Agreement, Motorola will request and Licensee must
certify in writing to Motorola that all copies of the Software have been removed or deleted from the Designated
Products and that all copies of the Software and Documentation have been returned to Motorola or destroyed by
Licensee and are no longer in use by Licensee.

8.3 Licensee acknowledges that Motorola made a considerable investment of resources in the development,
marketing, and distribution of the Software and Documentation and that Licensee's breach of this Agreement will
result in irreparable harm to Motorola for which monetary damages would be inadequate. If Licensee breaches
this Agreement, which breach remains uncured, Motorola may terminate this Agreement and be entitled to all
available remedies at law or in equity (including immediate injunctive relief and repossession of all non-
embedded Software and associated Documentation unless Licensee is a Federal agency of the United States
Government).

Section 9 UNITED STATES GOVERNMENT LICENSING PROVISIONS

This Section applies if Licensee is the United States Government or a United States Government agency.
Licensee’s use, duplication or disclosure of the Software and Documentation under Motorola’s copyrights or
trade secret rights is subject to the restrictions set forth in subparagraphs (c)(1) and (2) of the Commercial
Computer Software-Restricted Rights clause at FAR 52.227-19 (JUNE 1987), if applicable, unless they are being
provided to the Department of Defense. If the Software and Documentation are being provided to the
Department of Defense, Licensee’s use, duplication, or disclosure of the Software and Documentation is subject
to the restricted rights set forth in subparagraph (c)(1)(ii) of the Rights in Technical Data and Computer Software
clause at DFARS 252.227-7013 (OCT 1988), if applicable. The Software and Documentation may or may not
include a Restricted Rights notice, or other notice referring to this Agreement. The provisions of this Agreement
will continue to apply, but only to the extent that they are consistent with the rights provided to the Licensee
under the provisions of the FAR or DFARS mentioned above, as applicable to the particular procuring agency
and procurement transaction.

Section 10 CONFIDENTIALITY

Licensee acknowledges that the Software and Documentation contain Motorola’s valuable proprietary and
Confidential Information and are Motorola’s trade secrets, and that the provisions in the Primary Agreement
concerning Confidential Information apply.
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Section 11 LIMITATION OF LIABILITY
The Limitation of Liability provision is described in the Primary Agreement.
Section 12 NOTICES

Notices are described in the Primary Agreement.

Section 13 GENERAL

13.1. COPYRIGHT NOTICES. The existence of a copyright notice on the Software will not be construed as an
admission or presumption of publication of the Software or public disclosure of any trade secrets associated with
the Software.

13.2. COMPLIANCE WITH LAWS. Licensee acknowledges that the Software is subject to the laws and
regulations of the United States and Licensee will comply with all applicable laws and regulations, including
export laws and regulations of the United States. Licensee will not, without the prior authorization of Motorola
and the appropriate governmental authority of the United States, in any form export or re-export, sell or resell,
ship or reship, or divert, through direct or indirect means, any item or technical data or direct or indirect products
sold or otherwise furnished to any person within any territory for which the United States Government or any of
its agencies at the time of the action, requires an export license or other governmental approval. Violation of this
provision is a material breach of this Agreement.

13.3. ASSIGNMENTS AND SUBCONTRACTING. Motorola may assign its rights or subcontract its
obligations under this Agreement, or encumber or sell its rights in any Software, without prior notice to or consent
of Licensee. Motorola may not subcontract work that will be performed on Licensee’s property without giving
reasonable prior notice to Licensee.

13.4. GOVERNING LAW. This Agreement is governed by the laws of the United States to the extent that they
apply and otherwise by the internal substantive laws of the State to which the Software is shipped if Licensee is
a sovereign government entity, or the internal substantive laws of the State of Michigan if Licensee is not a
sovereign government entity. The terms of the U.N. Convention on Contracts for the International Sale of Goods
do not apply. In the event that the Uniform Computer Information Transaction Act, any version of this Act, or a
substantially similar law (collectively "UCITA") becomes applicable to a party's performance under this
Agreement, UCITA does not govern any aspect of this Agreement or any license granted under this Agreement,
or any of the parties' rights or obligations under this Agreement. The governing law will be that in effect prior to
the applicability of UCITA.

13.5. THIRD PARTY BENEFICIARIES. This Agreement is entered into solely for the benefit of Motorola and
Licensee. No third party has the right to make any claim or assert any right under this Agreement, and no third
party is deemed a beneficiary of this Agreement. Notwithstanding the foregoing, any licensor or supplier of third
party software included in the Software will be a direct and intended third party beneficiary of this Agreement.

13.6. SURVIVAL. Sections 4,5, 6.3,7, 8,9, 10, 11 and 13 survive the termination of this Agreement.

13.7. ORDER OF PRECEDENCE. In the event of inconsistencies between this Exhibit and the Primary
Agreement, the parties agree that this Exhibit prevails, only with respect to the specific subject matter of this
Exhibit, and not the Primary Agreement or any other exhibit as it applies to any other subject matter.

13.8 SECURITY. Motorola uses reasonable means in the design and writing of its own Software and the
acquisition of third party Software to limit Security Vulnerabilities. While no software can be guaranteed to be
free from Security Vulnerabilities, if a Security Vulnerability is discovered, Motorola will take the steps set forth in
Section 6 of this Agreement.
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Exhibit B

PAYMENT SCHEDULE
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Exhibit C
The Proposal
Dated September 19, 2016
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Exhibit D (If Applicable)
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Exhibit E

System Acceptance Certificate

Customer Name: DTE Energy Company

Project Name: DTE /MPSCS

This System Acceptance Certificate memorializes the occurrence of System Acceptance. Motorola and
Customer acknowledge that:

1. The Acceptance Tests set forth in the Acceptance Test Plan have been successfully completed.

2. The System is accepted.

Customer Representative: Motorola Representative:
Signature: Signature:

Print Name: Print Name:

Title: Title:

Date: Date:

FINAL PROJECT ACCEPTANCE:

Motorola has provided and Customer has received all deliverables, and Motorola has performed all other work
required for Final Project Acceptance.

Customer Representative: Motorola Representative:
Signature: Signature:

Print Name: Print Name:

Title: Title:

Date: Date:

MotorolaCSA.doc
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Exhibit F

TERMS AND CONDITIONS FOR SERVICES

1. DEFINITIONS
The following terms shall have the following meanings:

A. Agreement means these terms and conditions, the
document called the Purchase Order and/or Contract as
executed by the parties, and all of the documents listed in the
Purchase Order and/or Contract which are specifically
incorporated into this Agreement.

B. Buyer is Company’s purchasing representative whose name
appears on the face of the Purchase Order and/or Contract
and who is the only Company representative authorized to
issue Change Orders.

C. Change Order is the document issued by Buyer that alters,
amends or modifies the Agreement.

D. Company means the DTE Energy entity stated on the first
page of the Purchase Order and/or Contract.

E. Contract Administrator is Company's principal
representative who has the responsibility to coordinate and
administer the Agreement.

F. Contractor means the person or legal entity with whom
Company has entered into the Agreement.

G. Project means the Company property or other specified
location(s) where the Work shall be performed and may include
construction by other contractors under a separate agreement
with Company.

H. Schedule means the time(s) established for the
performance of the Work.

I. Subcontractor is any person or other entity doing any portion
of the Work on behalf of Contractor. Nothing in the Agreement
shall create any contractual relationship between Company
and any subcontractor.

J. Supplier is any person or other entity supplying material,
equipment or goods in connection with the Work on behalf of
Contractor.

K. Work is the entire responsibility of Contractor for services
and labor to be performed and equipment and materials to be
furnished by Contractor as defined by the Agreement and
includes all other labor, materials, equipment, licenses,
permits, repairs or replacements under any warranty,
insurance and services provided or to be provided by
Contractor to fulfill Contractor’s obligations.

2. ENTIRE AGREEMENT

A. The Purchase Order and/or Contract, together with these
Terms and Conditions and all documents referenced and
specifically incorporated into the Purchase Order and/or
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Contract are the entire agreement between the Parties
respecting the Work and no modification of the Agreement
shall be effective unless by a Change Order issued by Buyer.
Any agreements, negotiations or understandings of the Parties
prior or contemporaneous to the date of the Agreement,
whether written or oral, are superseded hereby.

B. Any document submitted by Contractor (including any
Contractor document referenced in the Agreement), is used
solely for the purpose of describing the Scope of Work and to
the extent containing any terms in addition to or inconsistent
with the terms of the Agreement, or a rejection of any terms of
the Agreement, shall be deemed to be a counter offer to
Company and shall not be binding upon Company unless
specifically accepted in writing by Buyer. In the absence of
written acceptance of such counter offer by Company,
commencement of performance by Contractor shall be deemed
to be an agreement by Contractor to perform in accordance
with the terms of the Agreement and an acceptance hereof,
notwithstanding any prior dealings or usage of trade.

3. SCOPE OF WORK

Contractor agrees to furnish labor, supervision, materials,
equipment and tools and technical and professional services
necessary to carry out the Work specified in the Agreement.
Contractor may not perform extra work except by an executed
Change Order issued by Buyer.

4. TERM OF AGREEMENT
This Agreement shall be effective and terminate on the dates
specified in the Purchase Order and/or Contract.

5. INDEPENDENT CONTRACTOR

A. Contractor and all its employees, Subcontractors and
Suppliers are, with respect to Company, independent
contractors. Except as otherwise expressly provided herein,
Contractor shall perform all services, furnish all labor and
supervision, do all work, and provide all equipment, materials,
tools and supplies as are necessary or incidental to the
complete performance of its obligations as required and
described in the Agreement. Contractor shall be solely
responsible for the performance, general direction, supervision
and efficient administration of the Work of its employees,
Subcontractors, Suppliers and those under its control. Any
rights to inspect, reject, approve or otherwise oversee the
Work, or other similar provisions regarding the conduct of the
Work, including safety rules and practices, are for Company’s
benefit only (and not for any other person or entity) and do not
relieve Contractor of its responsibilities.

B. Contractor shall be responsible for any and all wages, taxes,
or benefits that are due and owing to its employees, including
personnel or compensation records, computation of
compensation, unemployment compensation, overtime and
fringe benefits or performance of such other duties and
obligations as are required to comply with any and all
applicable federal, state and local laws, ordinances, rules and
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regulations. Contractor shall require the same of its
Subcontractors and Suppliers.

6. LAWS, REGULATIONS AND PERMITS

A. Contractor shall keep itself fully informed of and shall
observe and comply with all federal, state and local laws,
ordinances, codes and regulations including, but not limited to,
environmental and pollution control laws; orders and decrees
of bodies or tribunals having any jurisdiction or authority over
the Work; and any rules or regulations of Company relating to
health, safety or performance of the Work which in any manner
affect those engaged or employed for any Work, the materials
and equipment used in any Work, or the performance of any
Work. If any discrepancy or inconsistency should be
discovered between the Agreement and any such law,
ordinance, code, regulation, order or decree, Contractor shall
immediately report the same in writing to Buyer. Contractor
shall be responsible for the compliance by its employees,
Subcontractors and Suppliers of all tiers with the above
provisions and shall be liable for all fines levied in violation of
any laws, ordinances, codes and regulations.

B. Unless otherwise directed by Company, Contractor shall
procure and pay for all other permits and inspections and
furnish any bonds, security or deposits required for the Work.

7. FEDERAL CONTRACTING REQUIREMENTS

As a federal contractor, Company requires that Contractor
agree to be bound by and comply with the following clauses
which are incorporated by reference herein and have the same
force and effect as if set forth in full text.

A. The following Federal Acquisition Regulation (“FAR”) and
Code of Federal Regulations (“CFR”") clauses, as amended,
are incorporated by reference in these terms and conditions
unless Contractor is exempt thereunder: Equal Opportunity,
FAR 52.222-26 (applies to all orders); Prohibition on
Segregated Facilities, FAR 52.222-21 (applies to all orders);
Affirmative Action for Workers with Disabilities-FAR 52.222-36
(applies to orders of $10,000 or more); Anti-Kickback
Procedures, FAR 52.203-7 (applies to all orders over
$100,000); Notice of Employee Rights Concerning Payment of
Union Dues or Fees, 29 CFR Part 470 (applies to all orders
over $100,000); Affirmative Action for Special Disabled and
Vietnam Era Veterans-FAR 52.222-35 (applies to orders of
$25,000 or more); and Employment Reports on Disabled
Veterans and Veterans of the Vietham Era-FAR 52.222-37
(applies to orders of $25,000 or more). The terms "Contractor,"
“Government," and "Contracting Officer" as used in the FAR
clauses shall be deemed to refer to "Contractor,” "Company"
and “Contract Administrator.”

B. Except to the extent that this Agreement is exempt from any
of the requirements set out below, Contractor agrees to be
bound by and comply with the clauses set forth at 48 CFR
52.219-8 (Utilization of Small Business Concerns) (only if this
Agreement exceeds $100,000) and 48 CFR 52.219-9 (Small
Business Subcontracting Plan) (only if this Agreement exceeds
$500,000 and if Company requests submission of a Small
Business Subcontracting Plan).

8. U.S. DEPARTMENT OF TRANSPORTATION
CONTRACTOR PERSONNEL QUALIFICATIONS
A. If Contractor is performing work on a pipeline facility, that is
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an operations or maintenance task required by 49 C.F.R. Part
192 or Part 195, and affects the operation or integrity of the
pipeline, Contractor shall develop and maintain, acquire,
and/or participate in a written program to ensure that its
employees are qualified to perform the work (“Covered Tasks")
encompassed within this Agreement. The written program shall
be consistent with the requirements of 49 CFR Part 192,
Subpart N Qualification of Pipeline Personnel. At a minimum
Contractor’s program shall:

1. Ensure through evaluation that individuals performing
covered tasks are qualified to perform the Covered Tasks,
and recognize and react to abnormal operating conditions
they may encounter while performing Covered Tasks.

2. Allow individuals that are not qualified to perform a
Covered Task if directed and observed by an individual that
is qualified. Note: Qualified individuals shall be trained on
their responsibility for directing and observing individuals
performing Covered Tasks for which they are not qualified.

3. Suspend the qualification of an individual, if Contractor
has reason to believe that the individual is no longer
qualified to perform a Covered Task. The individual’s
qualification may be reinstated when Contractor has
completed an investigation, and determined and
documented the reason why the suspension no longer
applies, or the individual's ability to perform the Covered
Task has been established consistent with the documented
evaluation process.

4. Communicate changes that affect Covered Tasks to
individuals performing those tasks, before the changes
become effective.

5. Maintain and provide records that demonstrate
compliance with Contractor’s qualification program.

B. Contractor's program shall be submitted to Company for
review and is subject to audit by Company or its’ designee, at
any time. Contractor and its employees shall fully cooperate
during such audits, and make available copies of any
documents, training and qualification materials, and records to
support such audits.

C. Contractor shall notify Company, within three working days,
of any individual whose qualification is suspended. The
circumstances leading up to the suspension and the results of
any investigation or evaluation shall be provided to Company
within 10 working days of completion of any investigation or
evaluation.

D. Company shall qualify Contractor's employees or verify that
they are qualified to perform the following Cover Tasks plastic
joining, welding, and clockspring. Company shall notify
Contractor when this shall happen. Contractor and its
employees shall fully cooperate in such qualification. In the
event Contractor cannot make employees available, consistent
with the schedule for qualification or verification, Company may
charge Contractor for necessary make up sessions.

9. U.S. DEPARTMENT OF TRANSPORTATION DRUG AND
ALCOHOL TESTING COMPLIANCE
A. Contractor shall comply with all applicable controlled
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substance and alcohol testing, education, and training
requirements set forth by the U.S. Department of
Transportation (DOT) and the Research and Special Projects
Administration (RSPA) in their regulations for employees or
subcontractor's employees who perform construction
operation, maintenance or emergency-response functions on a
pipeline or LNG facility as defined therein. Contractor shall also
comply with all applicable alcohol and controlled substance
testing requirements set forth by the Federal Highway
Administration (FHA) for employees or subcontractor’s
employees whose job requires a commercial driver’s license.

B. Contractor and its Subcontractors shall maintain the records
specified under such requirements and allow access to such
records and to their property by Company, any duly authorized
DOT, RSPA or FHA official and any representative of any
State agency charged with the duty of monitoring compliance
with DOT, RSPA or FHA requirements. Contractor shall
monitor the compliance of all Subcontractors working under it,
either directly or through subcontract, and Contractor shall
include this compliance requirement in each of its
subcontracts. Company reserves the right to require
modifications to Contractor's compliance procedures if
Contractor is found at any time to be out of compliance with
DOT, RSPA or FHA regulations, and the costs of such
modifications shall be borne by Contractor.

10. STANDARDS AND CODES
Contractor shall comply with all industry standards and codes
applicable to the Work.

11. DISCOVERY OF ERRORS, OMISSIONS OR
DISCREPANCIES IN THE AGREEMENT

If at any time Contractor discovers any errors, omissions,
discrepancies, or conflicts in the Agreement, it shall inform
Buyer in writing. Company shall clarify such matters and so
inform Contractor in writing, and where necessary, Buyer shall
issue a Change Order to amend the Agreement accordingly.

12. SAFETY

A. Contractor shall take all necessary precautions for the
protection of the health and safety of its employees, its
Subcontractors and Suppliers, Company, the public and other
third parties and shall at all times comply with Company’s
safety rules and procedures applicable to the Work. Contractor
agrees that it shall be solely responsible and liable for the
safety of its employees. Contractor agrees to cooperate with
Company in efforts to prevent injuries to workers employed by
either party or other contractors in performing the Work.

B. Contractor shall not commence the Work prior to
participating in a preconstruction safety meeting with a
Company safety representative. Company'’s safety
representative may periodically review the performance of
Contractor’'s Safety Program.

C. Contractor shall also ascertain and comply with all federal,
state and local laws, ordinances, standard rules, regulations
and executive orders, including all OSHA and MIOSHA
requirements, relating to safety and health, accident or injury of
its employees and subcontractors on, about, or adjacent to the
premises where the Work is being performed. Contractor shall
require the same of its Subcontractors.
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13. SECURITY AND PROHIBITED ITEMS

A. Company may furnish security personnel at the Project to
control access, patrol yards and buildings, maintain order, and
enforce regulations. The presence or absence of such security
services shall not be construed to modify the responsibility of
Contractor for loss and/or damages to persons or property
within its custody or control.

B. Certain items are prohibited from the Project under all
conditions. These items include alcoholic beverages, controlled
substances, drugs, firearms and hunting devices. The security
personnel may conduct periodic, random inspections of
vehicles, lunch boxes, coolers, cartons or other containers
brought on to the Project.

14. CONFIDENTIALITY - See CSA Section 15
15. TAXES - See CSA Section 16.1

C. Unless otherwise provided in the Agreement, Contractor
shall pay all Michigan sales and use taxes on all materials
used in performing the Work.

16. INSURANCE - See Exhibit G — Insurance Requirements
17. INDEMNIFICATION - See CSA Section 13

18. ENVIRONMENTAL COMPLIANCE

A. Waste. Contractor may not place material in any Company
waste storage containers, including but not limited to: rubbish
dumpsters, used oil drums and tanks, hazardous waste drums,
satellite waste collection drums and recycling containers
without prior written consent from Contract Administrator. No
waste of any sort may be disposed to any Company drains or
ditches without prior written agreement from Contract
Administrator (including but not limited to solvents, oily waste,
and janitorial supplies). Contractor is responsible for all clean
up and disposal of wastes generated or resulting from work
activities unless otherwise specified in the contract. Contractor
must use Company’s Environmental Management and
Resources Department approved (or obtain approval for)
transportation and disposal facilities for the disposition of all
waste. Hazardous or liquid industrial waste shall be packaged,
labeled, manifested and disposed of with the prior approval of
Contract Administrator. Manifested waste generated at
Company’s Fossil Generation facilities shall be signed by the
Company Environmental Professional at the facility. Any cost
incurred by the Company to dispose of Contractor generated
waste left behind at the work location will be the responsibility
of Contractor unless otherwise specified in the Agreement.

B. Chemicals. Not Applicable

C. Tanks. Not Applicable

D. Spills. Not Applicable

E. Compliance. Contractor and Subcontractors shall conduct
activities on Company property in compliance with all

environmental federal, state, and local regulations. Contractor
and its Subcontractors or Suppliers shall not conduct activities
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that result in the Company exceeding any environmental
permit limitation or condition. In the event Contractor’s or its
subcontractors’ work causes a permit exceedance or
noncompliance, Contractor shall be responsible for any fines or
costs associated with such exceedance or non-compliance.
Contractor shall inform Contract Administrator prior to any
planned activity expected to result in a discharge to the
environment, including but not limited to, surface water, air,
ground and city sewer.

F. Environmental Management System. Company is
committed to continually improving environmental
performance. As part of this commitment, Company has
certified some facilities’ environmental management systems
(EMS) to the ISO 14001 standard. Contractor shall ensure that
its employees, Subcontractors and/or Suppliers performing
work at a facility with a certified EMS read the “ISO 14001
Environmental Management System Handbook”. An
acknowledgement page from each handbook shall be signed
and submitted to Contract Administrator. Contractors shall
ensure that its Subcontractor(s), Suppliers and employees’
actions comply with the requirements of a facility’'s EMS. Any
damage or delays caused by the work release shall be at the
Contractor’s expense.

19. CONTRACTOR’S EMPLOYEES AND MANAGEMENT
A. Contractor shall be solely responsible for and have control
over the means, methods, techniques, sequences, procedures
and coordination of all portions of the Work under the
Agreement.

B. Contractor shall be responsible to Company for the acts
and

omissions of Contractor's employees, Subcontractors,
Suppliers, their agents and employees, and other persons
performing the Work for Contractor.

C. Contractor’s agents, employees, Subcontractors and
Suppliers who are working on Company premises shall comply
with all federal, state and local laws, ordinances, codes and
regulations, and Company policies prohibiting unlawful
discrimination and harassment. Contractor shall be responsible
to Company for compliance by its employees, agents,
Subcontractors and Suppliers with the above provisions.

D. Contractor shall perform the Work diligently and maintain at
all times a sufficient number of competent and highly skilled
employees and supervisors to complete the Work timely,
properly, and in a workmanlike manner in accordance with the
highest industry standards. Unless specifically waived by
Company, a competent Contractor's designated representative
shall be at the site at all times during working hours to
supervise the Work. Such Work shall be conducted in
cooperation with Company's supervisors, engineers, or other
Company employees and contractors in such manner that
Company's operations shall not be interrupted unnecessarily.

E. At Company’s request, Contractor shall remove any
employee, Subcontractor or Supplier that Company deems
incompetent, disorderly, insubordinate, careless or otherwise
objectionable, without cause, at any time.
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F. Contractor shall at all times maintain discipline, under
established work rules and procedures, among its own and its
Subcontractor’s and Supplier's employees. Labor to be
employed shall be such as to cause no conflict or interference
with or between the various trades. Contractor shall be
responsible for all agreements with labor and for the resolution
of all labor problems or disputes. Contractor shall keep the
Contract Administrator and Buyer fully informed of all
developments in labor relations that affect or could affect the
Project.

G. The Work is to be conducted in conformance with the
standard work week of particular trade(s) involved or
conditions of the labor agreements applicable to the Work on
the basis of straight time, regular shift work, unless otherwise
authorized by Contract Administrator, if such Work is included
as part of the Agreement, or Buyer, if such Work changes the
Agreement. Contractor shall not pay wages, overtime rates,
shift rates or any allowances including travel, subsistence and
other fringe benefits, if any, in excess of those stated in the
applicable labor agreements, or engage in practices which are
not a part of terms and conditions of labor agreements,
including a shortened work week, unless authorized by Buyer.

H. Company may direct Contractor, whenever Company
deems it necessary, to supply and furnish to Contractor’s and
its Subcontractor's and Supplier's employees and agents
Company approved identification badges, passes or both.
Contractor shall not, in any event, admit to the Project any
person who does not have proper credentials sufficient to
establish that such person has a legitimate purpose for being
on or about the Project.

I. Contractor’s organization shall include professional
management personnel to support the Work and to interface
with Company’s management regarding labor relations,
planning, scheduling, material quantity take-offs, estimating,
quality control and technical matters. Management skills
include engineering expertise and other disciplines associated
with the Work.

J. Contractor shall take all reasonable and appropriate steps,
including but not limited to, prompt initiation of legal
proceedings to end any illegal work stoppages, slowdowns or
other labor disturbances, and if it fails to do so, it shall be liable
for all damages incurred by Company as a result of such illegal
labor disruptions.

20. HIRING AND SUBCONTRACTING

A. Contractor shall not hire aliens who are unauthorized or
ineligible for U.S. employment at Contractor, pursuant to the
Immigration and Nationality Act as amended (INA). Contractor
shall comply with the INA verification and retention
requirements for its employees hired after November 6, 1986,
and with such other applicable requirements of employers as
have been or will be issued, pursuant to the INA, or pursuant to
the authority of the Department of Homeland Security and

U. S. Citizenship and Immigration Services (USCIS) or their
successors.

B. Contractor shall not commence any Work prior to notifying
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Company of any Subcontractors and/or Supplier, ensuring that
its Subcontractors and/or Suppliers meet Company safety
requirements and receiving Company’s concurrence of such
Subcontractor and/or Supplier for performance of the Work.
Any assignment, delegation or subcontract shall not relieve
Contractor of its responsibility to complete the Work in
accordance with the terms of this Agreement or its liability for
any Work performed by its subcontractors, employees or
agents.

C. Contractor shall incorporate the obligations of this
Agreement into its respective Subcontracts, agreements and
purchase orders (a copy of which is to be submitted to
Company upon request). Company is the intended third party
beneficiary of all contracts for design, engineering or consulting
services, all trade contracts, subcontracts, purchase orders
and other agreements between Contractor and third parties.
Contractor shall fully defend, indemnify and hold Company
harmless from all acts or omissions of all Subcontractors as if
they were company’s acts and omissions.

D. Contractor shall require its Subcontractors to carry
insurance in the amount, type and form of insurance required
by the Agreement. If its Subcontractors do not obtain such
coverage, Contractor shall insure the activities of its
Subcontractors.

21. COOPERATION AND OTHER CONTRACTS

A. Company may undertake or award other contracts for work
on the Project. Throughout the term of the Agreement, close
cooperation between Company, Contractor and any other
contractors and subcontractors performing any work is to be
maintained in order to (1) avoid interference with the work of
Company, other contractors, or with the operation or
maintenance of Company’s existing facilities, and (2) ensure
that adequate safety precautions and protections are provided
and utilized whenever appropriate. Contractor shall cooperate
with Company to schedule its Work so as to avoid interference
with the performance of work by other contractors,
subcontractors or Company.

B. Contractor must anticipate that its Work may be interfered
with or temporarily delayed from time to time on account of the
concurrent performance of work by others. Company may
require that certain facilities be used concurrently by
Contractor and other persons or entities.

22. MATERIALS AND EQUIPMENT

A. Contractor shall receive, unload, store, warehouse, protect,
handle and maintain all materials, tools and equipment
whether supplied by it, Company or others for Contractor’s
use.

B. Contractor agrees that the location and size of lay down
areas are within Company'’s sole discretion and that
Company’s or another contractor’s activities on the Project
may limit the lay down area or areas available to Contractor.

23. PROTECTION OF PROPERTY AND EQUIPMENT

A. Contractor shall at times take adequate precautions to
Company'’s satisfaction, to protect Company’s property and
adjoining property from damage.
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B. Unless otherwise specified in the Agreement, all Work is to
be performed without interruption of service to Company’s
customers, consistent with Company’s safety rules and
practices. If, in Contractor’'s opinion, it shall be necessary to
interrupt service, Contractor shall advise the Contract
Administrator as soon as possible in advance of the anticipated
interruption. If Company determines, in its sole discretion, that
interruption is necessary, it shall make all arrangements and
shall advise Contractor of such arrangements. If Company
determines it is not necessary, Contractor shall proceed with
the Work without such interruption.

C. Public utility facilities, such as plant generating equipment,
communications and power lines, gas and water mains,
telephone and other cables and structures and the like, are not
to be moved or otherwise tampered with until suitable
arrangements with the company owning or operating such
facilities are completed. Contractor shall, if appropriate, contact
MISS DIG®. Contractor shall notify Company reasonably in
advance of commencing any Work in the vicinity of such
facilities and shall make all necessary arrangements without
loss of time or interference with Company’s schedules.

24. SITE SERVICES AND FACILITIES

Contractor shall, unless otherwise specified in the Agreement,
provide all ancillary facilities necessary for proper execution
and completion of the Work. The term “ancillary facilities”
means temporary construction facilities such as portable water,
sanitary and storage facilities, heat and ventilation, telephone
service, offices, warehouses and other ancillary supplies,
materials and equipment necessary or appropriate for the
conduct of the Work. Before erecting or otherwise installing
such ancillary facilities, Contractor shall furnish Company, at its
request, drawings and other information concerning such
ancillary facilities.

25. INSPECTION

A. Contractor is responsible for inspection of all materials and
workmanship. However, all equipment, materials and work
shall at all times be subject to inspection and testing by
Company. Company shall have the right to reject equipment,
materials and work not complying with the requirements of this
Agreement. Company shall notify Contractor in writing that
such materials, equipment or work are rejected. Thereupon,
rejected work shall be satisfactorily corrected, and rejected
equipment and material shall be satisfactorily repaired or
replaced with satisfactory material and equipment, all in
accordance with the Agreement and at the expense of
Contractor. Contractor shall promptly segregate and remove
rejected materials and equipment from the premises.

B. Company shall perform inspections in such manner as not

to delay the Work unreasonably, and Contractor shall perform
its work in such manner as not to delay inspection
unreasonably. Contractor shall give Company reasonable
advance notice of operations requiring special inspections or
tests, and may request inspection of a portion of any work at
any time by reasonable advance notice to Company.

C. Inspection of materials and finished articles to be
incorporated into any Work may be made by Company at the
place of manufacture or shipment. Contractor shall make
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provisions for such inspections with its Suppliers and
Subcontractors. When such inspections are required by the
Agreement, no such materials or finished articles shall be
shipped from such place of inspection or incorporated in any
Work prior to inspection or without a written waiver of such
inspection by Company.

D. No acceptance of equipment, materials or work shall be
construed to result from inspection of the Work in progress by
Company. Any inspections or tests or waivers thereof shall not
relieve Contractor of its responsibility for meeting the
requirements of the Agreement.

E. Nothing herein set forth shall be construed as requiring
Company to inspect or otherwise examine the method, manner
and means by which Contractor performs the Work or
Contractor’s safety practices or adherence to applicable laws,
regulations, codes, ordinances and common trade or industry
practices and standards, all of which shall be Contractor’s sole
responsibility.

26. CLEANUP OF SITE

A. Contractor shall, at all times, keep its work areas and
premises and access to such areas and premises in a neat,
clean and safe condition. Unless otherwise specified, clean
means “broom clean.” If Contractor fails to comply with any of
the obligations of this Section, the same may be accomplished
by Company at Contractor’s sole expense.

B. Upon completion of any portion of any Work, Contractor
shall promptly remove all of its equipment, temporary
structures, waste and surplus construction and other materials
and ancillary facilities not to be used at or near the same
location during later stages of Work. Upon completion of any
Work and before final payment is made, Contractor shall, at is
expense, satisfactorily dispose of all ancillary facilities, rubbish
waste, unused materials and other equipment and materials
belonging to it or used in the performance of the Work, and
Contractor shall leave the work areas and premises in a neat,
clean and safe condition.

27. WORK AREAS AND ACCESS

A. All areas on the Project shall be allocated and scheduled by
Company. Contractor shall confine its office, shops, storage
and equipment parking to the area assigned by Company.

B. Company’s representatives and all duly authorized
representatives of governmental agencies having jurisdiction
over work areas or any part thereof shall at all reasonable
times, for the purpose of determining compliance with
Agreement or other requirements, have access to such areas
and the premises used by Contractor.

28. USE OF COMPLETED PORTIONS OF THE WORK - See
CSA Section 8

29. WARRANTY - MATERIALS AND WORKMANSHIP — See
CSA Section 9
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30. WARRANTY - ENGINEERING - See CSA Section 9

31. LICENSE, PATENTS AND COPYRIGHTS - See CSA
Section 13.3 and Exhibit A

32. OWNERSHIP OF INFORMATION - Not Applicable.

33. WARRANTIES AND INDEMNITY - PATENTS,
TRADEMARKS, AND PROPRIETARY RIGHTS - See CSA
Section 13.3

34. COMPANY’S RIGHT TO PERFORM THE WORK - See
CSA Section 12

35. COMPANY’S RIGHT TO STOP THE WORK

If Contractor neglects to perform the Work, fails (1) to correct
defective Work, (2) to supply materials or equipment in
accordance with the Agreement, or (3) to provide Company
with timely notification of certain events affecting performance
of the Work which may include, but are not limited to, damage
to right of way or property and environmental concerns, and to
correct same, Company may, without prejudice to any other
rights or remedies available to it, order Contractor to stop the
Work, or any portion thereof, until the cause for such order has
been eliminated. Such work stoppages as well as elimination
of the cause therefore shall not result in any additional costs to
Company nor in any extension of the completion date set forth
in the Agreement unless otherwise agreed in writing by
Company.

36. SCHEDULE AND PROGRESS

A. All time periods or limits stated in this Agreement, including,
but not limited to, the Date of Commencement of the Work and
the Date of Completion set forth in the Agreement, are of the
essence.

B. Contractor shall, unless otherwise specified, within ten (10)
days after the date of this Agreement, submit to the Contract
Administrator for approval, a Schedule that provides for the
orderly, practicable and expeditious completion of the Work in
a format appropriate for the Work which takes into account
Contractor’'s Subcontractors and Suppliers, material and
equipment delivery schedules, and the relationship of the Work
to other activities on the Project and at the site.

C. Within ten (10) days of Company’s receipt of the Schedule,
unless otherwise specified, Company shall either approve the
Schedule or return it to Contractor for revision. If returned,
Contractor shall submit a revised Schedule to Company for
approval.

D. Contractor shall furnish to Company every thirty (30) days
an updated Schedule that reflects the status of the Work and
incorporates all changes to the Schedule.

E. Company intends to rely upon the approved Schedule for
the scheduling of the work for itself and others, and Contractor
shall be liable, in addition to any of the remedies of Company
set forth in this Agreement, for any impacts upon itself or
others resulting from Contractor’s or its Subcontractor’'s and/or
Supplier’s failure to abide by the Schedule and/or failure to
update the Schedule as required by this Section.
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F. If at any time during the progress of the Work, Contractor’s
actual progress appears to Company to be inadequate to meet
the requirements of the Agreement, Company may notify
Contractor of such imminent or actual non-compliance with the
Agreement. Contractor shall thereupon submit a recovery plan
to Company for approval and take steps such as overtime or
multiple shifts, at Contractor's expense, as may be necessary
to improve its progress. Neither such notice by Company or
Company’s failure to issue such notice shall relieve Contractor
from its obligation to achieve the quality of work and rate of
progress required by the Agreement or liability for delay.

G. Contractor shall provide notice to the Contract
Administrator

at least ten (10) days prior to starting the Work or taking
measurements preparatory for such commencement. On the
day before commencement of the Work, Contractor shall also
communicate with the Contract Administrator.

37. PAYMENT

A. Invoices for Work performed shall be submitted on a timely
basis, in the manner, frequency and form, and with such
supporting documentation, including acknowledgment of
receipt of work by Company, as required by the Agreement.
Company shall pay approved invoices, less any retainage
specified in the Agreement, in accordance with the payment
terms specified in the Agreement or shall notify Contractor of
its reasons for disapproval of such invoices.

B. Contractor shall promptly pay its Subcontractors, Suppliers,
laborers, fringe benefits and other costs upon receipt of each
payment the respective amounts allowed Contractor on
account of the Work performed and to the extent of each
interest therein.

C. Company may at any time require that invoices covering
materials and equipment furnished or labor and services
performed, be accompanied by sworn statements, waivers of
lien and other documents as provided for by the Michigan
Construction Lien Act, MCL 570.1101, et seq. If such
documents are requested, the invoice shall not be paid until
such documentation is supplied. Notwithstanding anything
herein to the contrary, Company may, prior to paying any
invoice, demand a waiver of lien on any item stated in the
sworn statement or invoice, and withhold from any payment to
Contractor an amount sufficient to cover all items for which a
waiver of lien is not produced by Contractor. Company may, at
its option, pay such amounts directly to Subcontractors,
Suppliers or other lien claimants with notice of such payment to
Contractor, and deduct such amounts from any payment to
Contractor or withhold, without interest, any payments
otherwise due by Company to Contractor because of any claim
arising out of this or any other transaction with Company.

D. Contractor shall defend, Indemnify and hold harmless
Company from any and all claims, demands, causes of action
and/or costs, including reasonable attorney fees, attributable to
Contractor’s failure to make any payments required by the
Agreement. Nothing in this Section or Agreement shall imply or
infer an obligation of Company to make payment to any party
other than Contractor.
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38. COMPLETION AND FINAL PAYMENT - See CSA Section
8

39. LIENS

A. Contractor, as directed by Company, shall, at its own
expense, obtain a prompt discharge of any lien or liens arising
out of the Work, which may be filed against Company’s
property. Waivers of all liens arising out of this Agreement, or
discharges in full thereof shall be submitted with Contractor's
request for final payment.

B. If any lien is filed, payment for the Work or any other
payments due under this Agreement or any other agreement
between Contractor and Company shall not be made until
Contractor offers proof that said lien has been removed.
Contractor shall be responsible for all costs, including legal
fees, associated with the removal of said lien.

40. SET OFF

Company shall be entitled at any time to set off any sums
legally determined to be owed by Contractor or any of
Contractor's affiliated companies, to Company or to any of
Company's affiliated companies, against sums payable by
Company.

41. CHANGES - See CSA Section 3.2

42. DELAYS

A. If Contractor is delayed in the performance of the Work by
any act or omission of Company, its representatives, other
contractors, Subcontractors or Suppliers (other than
Contractor’s Subcontractors and Suppliers) or any other event
affecting Contractor, Company, any other contractors, or
subcontractors on the Project which could not be reasonably
foreseen and guarded against and Contractor is without fault or
negligence, then Contractor shall receive an extension of time
only equivalent to the time that the performance of the Work as
a whole was delayed, without any increase in compensation.

B. Promptly upon the onset of the delay, Contractor shall
provide written notice to the Contract Administrator. As soon as
possible, but not more than ten (10) days after the delay or at
the next scheduled update of the Schedule, whichever is
earlier, Contractor shall provide the Contract Administrator with
a detailed description and probable duration of the delay, the
specific portion of the Work affected, and the requested
extension of time. Failure to provide such notices shall be a
waiver of any claims of Contractor arising from such delay.

C. If Contractor is responsible for a delay in the progress of the
Work, Contractor shall, without additional cost to Company,
immediately work such overtime, acquire necessary additional
equipment or perform such other acts as may be necessary to
avoid delay in the completion of the Work.

D. Company may, if it deems necessary, assist Contractor with
expediting drawings, equipment and material to be furnished
under the Agreement. Company shall be allowed reasonable
access to Contractor’s plants, and those of its subcontractors
and suppliers, for expediting purposes.
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43. SUSPENSION

A. Company may at any time for any reason order Contractor,
upon one (1) day’s written notice, to suspend, or interrupt all or
any part of the Work for such period of time as appropriate for
the convenience of Company. Upon receipt of such Notice,
Contractor shall suspend the Work on the date and to the
extent specified in the Notice.

B. If the performance of all or any part of the Work is
suspended by Company, an adjustment shall be made for any
increase in the cost and time of performance of this Agreement
caused by such suspension. However, no

adjustment shall be made under this Section for any
suspension to the extent that performance would have been so
suspended, delayed, or interrupted by any other Section of this
Agreement, including due to the fault or negligence of
Contractor.

C. Upon such suspension, Contractor waives all claims for
damages, including, but not limited to, loss of profits, idle
equipment, labor and facilities, and any claims of its
Subcontractors and Suppliers. Contractor’'s sole compensation
for any suspension under this Section shall be either
reasonable demobilization or standby costs as agreed to by
Company.

D. Upon receipt of notice to resume the suspended Work,
Contractor shall resume performance to the extent required in
the notice and, within ten (10) days, submit to Company a
revised Schedule for review that reflects the effect of the
suspension on the Schedule. Contractor shall be reimbursed
for its reasonable mobilization costs.

44. TERMINATION FOR CONVENIENCE

A. Company may at any time, for any reason, terminate this
Agreement, in whole or in part, upon ten (10) days written
notice to Contractor. The notice must explicitly state the
effective date of the termination and whether the contract
termination is in whole or in part, and if in part, which part is
being terminated. Upon receipt of such notice, Contractor shall
discontinue work on the date and to the extent specified in the
notice and shall thereafter do only such work as may be
necessary to preserve and protect the Work already in
progress and to protect materials, plant and equipment at the
Project or in transit to the Project.

B. Upon such termination, Contractor waives all claims for
damages as a result of such termination including, but not
limited to, loss of profits, idle equipment, labor and facilities,
and any claims of Subcontractors or Suppliers as a result of
such termination, and shall accept the value of all Work
completed through the date of termination as sole and
complete compensation. No termination fee(s) shall be payable
by Company.

C. The value of all Work shall be calculated using the value for
all Work satisfactorily completed at the Project and all specially
manufactured goods completed at other locations or work in
progress if delivered, but not including any goods that are
Contractor’s (or any of its Subcontractor’'s or Supplier’s)
inventory or not acquired at the

direction of Company. Unit prices shall be used to determine
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value. If there are no unit prices, value shall be determined on
a percent-complete basis in relation to the Agreement price.

45. CANCELLATION FOR DEFAULT - See CSA Section 12
46. FORCE MAJEURE - See CSA Section 10.1

47. DISPUTE RESOLUTION - See CSA Section 11

48. LOSS OR DAMAGE - See CSA Section 5.3

49. REMEDIES AND LIMITATIONS

A. Upon discovering any breach of this Agreement by
Contractor, Company may pursue any and all remedies
available under law, including, but not limited to, requiring
Contractor, at its expense, to replace defective materials and
equipment, to re-perform defective work, and to replace or
repair any materials, equipment, or other Company property
damaged as a result of Contractor's breach. In the event of an
emergency when, in the judgment of Company, delay could
cause serious loss or damage, repairs or adjustments may be
made by Company or a third party chosen by Company, and
the cost of the work shall be paid by Contractor and may be
deducted from any amounts owing to Contractor under this
Agreement or otherwise.

B. Except as may be expressly stated elsewhere in this
Agreement, neither party shall be liable to the other party for
incidental, indirect, or consequential damages, including, but
not limited to, loss of profits or revenue.

50. LIQUIDATED DAMAGES - Not Applicable

51. REPORTING OF ACCIDENTS

Contractor shall notify Company’s representative on the
Project and shall comply with the following telephone reporting
procedure in the event that its employee(s) or its
subcontractor’s or supplier's employee(s) sustain a serious
personal injury (any injury which requires admittance to a
hospital) or a fatality occurs arising out of the Work performed
under the Agreement.

1. Between the hours of 8:00 a.m. and 5:00 p.m. eastern
time, Monday through Friday, the Legal Investigations
Division of Company’s Legal Department (313-235-7705)
shall be notified immediately.

2. Between the hours of 5:00 p.m. and 8:00 a.m. eastern
time, Monday through Friday, weekends and holidays, the
Company switchboard (313-235-8000) shall be notified. It
shall in turn relay the report to the Legal Department
representatives on call. In addition to this telephone reporting
procedure, Contractor shall also submit to the Legal
Investigations Division of Company’s Legal Department a
written follow-up accident report form (available from the
Contract Administrator) within 24 hours after the occurrence,
as well as a written accident report in all other cases requiring
more than first aid treatment. Contractor shall also furnish
Company with a copy of all claims submitted to its insurance
companies.

52. CONTRACTOR SUBMITTALS
A. Unless otherwise specified in the applicable scope of work,
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Contractor shall submit documents to Company for
information, review, and approval in accordance with the
requirements of the Agreement.

B. Unless otherwise specified in an applicable scope of work,
Contractor shall submit record documents that represent the
final

- “As Built” — configuration. These As Built documents shall
have all changes incorporated into them or marked on them
and shall fall into the following two groupings:
1. Unchanged / built per design
2. Updated /As Built documents that were revised based
on:
a. Requested by Company
b. Necessary as a result of Company comments
c. Required due to field changes

C. The deliverable form of the drawings shall be as follows:

1. If Contractor has not produced the new two dimensional
or isometric drawings or has not revised Company’s drawings,
then Contractor shall submit the following:

a. Two (2) sets of record/As Built drawings in the form
of “Marked UP” drawings (specifically color coded as red in,
green out, blue for comments) per the scope of work.

b. An Excel database listing all As Built drawings that
were submitted.

2. If Contractor has produced the new two dimensional or
isometric drawings or has revised Company’s drawings, then
Contractor shall submit the following via Compact Disk (CD)
or other agreed to media per the scope of work:

a. One (1) set of As Built drawings, P&IDs, S/D &

W/Ds and equipment arrangement drawings in the form

of “Marked UP” drawings (specifically color coded as red in,
green out, blue for comments) per the scope of work. This set
shall support the business unit until the final drawings are
issued by Contractor.

b. One (1) set or record/As Built drawings in the form
of CAD drawings (specifically Microstation or AutoCAD) per the
scope of work.

c. One (1) set of PDF formatted copies of the signed final
drawing.

d. An Excel database listing all As Built drawings. The
database shall be formatted to merge with Company’s
database.

3. If Contractor has purchased equipment and has
processed equipment Supplier documents e.g. drawings and
equipment manuals, then the Supplier Documents also must
be submitted.

a. The scope of work shall identify what types of
Contractor drawings will be assigned Company drawing
numbers. Company shall assign drawing numbers as a part of
its review pursuant to Paragraph D. After such assignment, all
reference to such drawings (including, but not limited to,
Supplier manuals) shall use Company’s drawing number.
Submittal of Supplier drawing shall be as discussed above.

b. Supplier drawings not assigned a Company drawing
number shall have Company file numbers assigned (e.g. C1-
xxxx) similar to Company drawings. These Supplier drawings
shall be submitted not later than the equipment arrival at the
Project.

c. Equipment Supplier manuals shall be submitted as
follows:

MotorolaCSA.doc
Motorola DTE Energy Contract No.

1. The number of sets of hard copies as per the
Work Scope (typically 10) shall be delivered to the individual
named in the Work Scope.

2. Two (2) sets of a PDF formatted copies via a CD to
the individual named in the Work Scope.

D. Unless otherwise specified in the applicable scope of work,
Company has no obligation to make final payment until the
documents required by A and B above are received.

E. As used herein, "documents" mean any drawings,
specifications, technical descriptions, calculations, samples
and other similar items, as identified as deliverables under an
applicable scope of work prepared by Contractor or by
Subcontractors or Suppliers.

F. Unless otherwise specified in the applicable scope of work,
Contractor shall submit five (5) copies of the documents unless
otherwise requested by Company (up to a maximum of ten
(10) copies).

G. The requirement that Contractor submit " Documents for
Review" means that before implementing the information
contained in the documents, Contractor shall (1) submit copies
of the documents required, (2) resolve any questions raised by
Company's comments, (3) follow Company's instructions
indicated on the documents, and (4) obtain Company's
Authorization to Proceed. Documents shall be submitted on or
before the dates required in the applicable scope of work.
Unless otherwise provided in the applicable scope of work,
Company shall complete its review of the documents within ten
(10) days of their receipt. Company's review does not mean
that a complete design and specification analysis has been or
shall be performed. Authorization to Proceed shall not
constitute acceptance or approval by Company of design(s),
detail(s), calculation(s), analysis(es), test method(s), or
material developed or selected. Notwithstanding review by
Company and Company's Authorization to Proceed, Contractor
remains fully and completely responsible for complying with its
obligations hereunder except to the extent Contractor follows
Company’s instructions pursuant to (3) above.

H. If Company'’s review is required on an expedited basis to
support an applicable Work Scope, then the parties can agree
to a review cycle less than ten (10) days.

I. Unless otherwise specified in the applicable scope of work,
Company shall return each document submitted by Contractor
with appropriate instructions. These instructions and their
meanings are as follows:

1. Proceed. Contractor is authorized to implement the
information contained in this document.

2. Proceed-Review Not Required. Contractor is authorized
to Proceed. Contractor was not required to submit this
document and no review was requested or performed.

3. Proceed as Noted. Contractor is authorized to implement
the information contained in this document, subject to the
incorporation therein of all Company comments.

4. Revise and Resubmit. Contractor is not authorized to
Proceed. Contractor shall incorporate all Company comments
and resubmit the revised document for Company review as
though the document had not previously been submitted to
Company.
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J. To the extent Company comments are necessitated by
Contractor's failure to meet the requirements of the Agreement
and/or scope of work, such costs associated with the delays
and/or changes in the manufacturing and/or schedule resulting
from compliance with Company's instructions shall be
considered reimbursable costs.

K. All drawings, specifications and other documents furnished
by Contractor in connection with this Agreement shall be
furnished to Company, are the property of Company, and there
shall be no restrictions upon Company's use thereof.

53. LINES, GRADES AND MONUMENTS

A. Unless otherwise specified, all Work shall be done to the
lines and grades set forth in the Agreement. Contractor shall
complete the layout of all Work and shall be responsible for all
measurements that may be necessary or required for the
execution of any Work to the locations, lines, and grades
specified in the Agreement, except that layout in easements
and public rights of way of underground conduit, cable pipe
lines and steam lines, and location of overhead poles shall be
completed by Company.

B. It may be necessary at times to temporarily interrupt a
portion of Contractor’s activities in order that Company or its
designate may make measurements or surveys without
interruptions or other interferences that may impair the
accuracy of the results of such measurements or surveys. At
any time, upon request by Company, Contractor shall interrupt
its activities to such extent as may be necessary for this
purpose.

54. SITE CONDITIONS - See CSA Section 6
55. DIFFERING SITE CONDITIONS — See CSA Section 6

56. USE OF COMPANY’S EQUIPMENT, PERSONNEL AND
FACILITIES

A. Circumstances may arise where Contractor shall request
that Company make available to Contractor certain equipment
and/or facilities and operators for the performance of the Work.
If Company agrees to such request (which it is under no
circumstances obligated to do), the equipment and/or facilities
fees shall be charged to Contractor at rates specified by
Company and subject to such terms and conditions (which
may be in addition to those set forth in this Agreement) as
Company may require.

B. Contractor shall assure itself of the condition of such
equipment and/or facilities before use and shall assume all
risks and responsibilities in its use of the equipment and/or
facilities. Contractor shall defend, indemnify and hold Company
harmless against any damages or claims that may arise from
such use. Before returning such equipment and/or facilities to
Company, Contractor shall confirm that no part of the
equipment and/or facilities loaned to Contractor has been over-
stressed or damaged in any way as a result of its use.

C. In the event such equipment is furnished with an operator, it
is understood that such operator shall perform the Work under
the complete direction and control of Contractor and shall be
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considered Contractor’'s employee for all purposes other than
the payment of wages, Worker's Compensation or other
benefits provided directly by Company.

57. NETWORK SECURITY/VIRUS PROTECTION

A. If Company's access to Contractor’'s system or Contractor's
access to Company’s system requires a network connection
between Company's wide area network (WAN) and
Contractor's WAN, Contractor and Company shall take
reasonable and customary precautions to prevent
unauthorized access to or use of the Network Connection
through their respective networks. The parties agree, however,
that each party is responsible for the security of its own
network. Neither party shall be liable to the other for
unauthorized access to the network connection, so long

as such party shall have taken reasonable and customary
precautions to prevent such unauthorized access.

B. Neither Company or Contractor shall knowingly engage in
creating or transmitting computer virus software or other
programs which could contaminate or otherwise cause the
malfunction of any system (i.e., viruses, trojan horses, trap
doors, worms, etc.). When providing electronic materials (any
electronic media method, including but not limited to diskettes
or CDROMSs) to Company or Contractor under this Agreement,
both parties agree to exercise the same standard of care that it
uses to safeguard against the transfer of known computer
viruses or other system errors which could contaminate or
otherwise cause the malfunction of its own computer system.

58. ELECTRONIC MEDIA TOOL VIRUS PROTECTION

A. Any electronic media tool, including, but not limited to,
diskettes, CD-Roms, laptops, or any other form of software or
hardware provided or used by Contractor, shall be free from
any virus, or any other system error that may contaminate or
otherwise cause harm to Company's computer environment.
Contractor warrants that any software, and related
documentation in electronic form, shall not contain, or result in
the creation or insertion of, any disabling device (i.e., any virus,
timer, clock, counter, time lock, time bomb, or other limiting
design, instruction, or routine) that would erase data or
programming, cause any resource to become inoperable or
otherwise incapable of being used in the full manner for which
such resource was intended to be used, or cause any software
or documentation, any portion thereof, or any other programs,
hardware, equipment, or data to become inoperable or
otherwise become incapable of being used in the full manner
for which it was designed, intended, and created.

B. Contractor further warrants that any software and related
documentation in electronic form, shall not contain any
computer code that would: (i) disable the software or impair its
use or operation in any way based on the elapsing of a period
of time, the exceeding of an authorized number of copies,
users, or other relevant metric, or the advancement to a
particular date or other numeral (referred to as “time bombs”,
“time locks”, or “drop dead” devices); (ii) permit Contractor or
any third party to remotely, and without Company’s knowledge
or approval, access the software through a device such as
those referred to as a “trap,” “access code,” or “trap door”; or
(i) permit Contractor or any third party to track, monitor, or
otherwise report on the use or operation of such software.
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C. If such virus or other contaminant is brought into
Company's computer environment, by or through Contractor,
Contractor shall reimburse Company for all labor and materials
costs incurred by Company to identify, contain and correct the
effects of such virus. The hourly rate paid by Contractor for the
identification, containment and correction of the effects of such
virus shall be at the prevailing hourly rate incurred by
Company.

59. RECORDS AND AUDITS

Company or its authorized representative shall have access to
Contractor's records at Company's premises or at Contractor's
regular place of business during normal business hours to
review, audit, and verify any information connected with the
performance of this

Agreement for a period of three (3) years after completion of
the Work. Copies of any material shall be made for Company
at its request and any reasonable cost of reproduction shall be
borne by Company.

60. NON-WAIVER

None of the provisions of the Agreement shall be considered
waived by either party unless such waiver is given in writing by
the other party. No such waiver shall be a waiver of any past or
future default, breach or modification of any of the terms,
provisions, conditions or covenants of the Agreement unless
expressly set forth in such waiver.

61. NOTICES

Notices and other written communications shall be sent to
Buyer and Contractor’s representative identified in the
Agreement. Such notices and other written communications
must reference the Purchase Order and/or Contract Number
appearing in the Agreement.

62. SAVING CLAUSE- INDEPENDENT TERMS

Each term and condition of this Agreement is deemed to have
an independent effect and the invalidity of any partial or whole
paragraph or section shall not invalidate the remaining
paragraphs or sections. The obligation to perform all of the
terms and conditions shall remain in effect regardless of the
performance of any invalid term by the other party.
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63. ASSIGNMENT

No assignment of this Agreement or any of its rights or
obligations hereunder shall be made by Contractor without first
obtaining the written consent of Company. This Agreement
shall be binding upon and shall inure to the benefit of the
respective successors and permitted assigns of the parties
hereto.

64. GOVERNING LAW AND JURISDICTION

The Agreement, and the rights, obligations and liabilities of the
parties hereto shall be construed in accordance with the law of
the State of Michigan, without regard to its conflict of law
principals.

The parties agree that any action with respect to this
Agreement shall be brought in a court of competent subject
matter jurisdiction located in the State of Michigan and the
parties hereby submit themselves to the exclusive jurisdiction
and venue of such court for the purpose of such action.

65. SURVIVAL

All of the terms of this Agreement which by their nature extend
beyond (a) the termination or cancellation of this Agreement or
(b) the completion of the Work shall survive and remain in full
force and effect and apply to respective successors and
assigns.

66. NON-EXCLUSIVITY

It is agreed that this Agreement is not exclusive, and that
nothing

herein shall be deemed to prevent Company from engaging
others to perform any of the Work or to prevent Company from
performing any of the Services through its own employees or
agents.

67. CONSTRUCTION OF TERMS

The terms of this Agreement have been arrived at after mutual
negotiation and the parties agree that its terms shall not be
construed against any party by reason of the fact that this
Agreement was prepared by one of the parties.
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Exhibit G — Insurance Requirements as Amended

Appendix A (Rev. 4.22.02)

Insurance to be Provided by the Contractor/Supplier (CONTRACTOR)

Before the CONTRACTOR DOES ANY WORK under the Contract, the CONTRACTOR SHALL
FURNISH TO DTE Energy and its subsidiaries CERTIFICATE(S) OF INSURANCE evidencing that
insurance has been provided to meet, at minimum, the requirements as set forth in this Appendix. It is
expressly understood that the obtaining or maintenance of insurance as is herein required, shall in no
way limit or release CONTRACTOR's liability under the indemnification provisions of the agreement or
contract for which this insurance is provided. Contractor’s subcontractors shall maintain similar
insurance as required of Contractor.

Type of Insurance Minimum Limits and Coverage

1. Workers' Compensation: Statutory requirements for the State of Michigan and/or

for the state where the work will be performed.

2. Employers' Liability: $ 1,000,000 each person

3. Business Automobile Policy when applicable
(see Section 8.(e) herein). Applies to Owned,
Non-Owned and Hired:
Combined Single Limit
Bodily Injury and Property Damage $1,000,000 each occurrence

4. Commercial General Liability (The limits
required may be satisfied by a combination of
primary and/or excess coverage):

Combined Single Limit
Bodily Injury and Property Damage $5,000,000 each occurrence

CONTRACTOR'S COVERAGE SHALL.:

()
(i)
(iii)

(iv)
(v)

(vi)

Include DTE Energy and its subsidiaries as additional insured under the general liability policy.
Such additional insured status shall be provided by an endorsement at least as broad as the
appropriate Insurance Services Office (1SO) blanket endorsement (See Section 6. herein).
Include a cross liability clause.

Provide that the contractor's workers compensation insurer shall have no rights of recovery, by
subrogation or otherwise, against DTE Energy and its subsidiaries.

Include blanket contractual coverage.

Include products and/or completed operations coverage until final acceptance of the service or
work

Contain no exclusions for explosion, collapse or underground property damage hazards (XCU
coverage).

5. Upon execution of the contract, initial certificates of insurance and blanket endorsements are to be provided
to the buyer in the supply chain and become a part of the Contract. All Contractor's certificates of insurance
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shall state in the Special Provisions section: "DTE Energy and its subsidiaries are listed as additional insureds
with respect to the general liability policy and the above listed liability insurance includes blanket contractual
coverage". Upon renewal, rewrite or new issue of its insurance coverage, Contractor shall provide to Supply
Chain Mgt.all such certificates of insurance and other evidence of coverage to satisfy all of the provisions

herein. Such certificates should be sent to Supply Chain Mgt., RE: Contractor Certificate, DTE Energy, 2000
2" Avenue, 505 WCB, Detroit, M1 48226.

6. In addition to providing certificates of insurance, Contractor shall provide a copy of its blanket additional
insured endorsement (see Section 4.(i) herein).

7. Should any of the work:

(a) Be upon or contiguous to navigable bodies of water or subject to Admiralty jurisdiction,
CONTRACTOR shall also carry insurance covering their employees for benefits available and
insurance against employer's liabilities under the Federal Longshoremen's and Harbor Workers' Act (44
U.S. Stat. 1424 (as amended)) and under the Jones Act (41 U.S. Stat. 988 (as amended)) or under the
General Maritime Law.

(b) Involve licensed vehicle(s) utilized within the scope of work performed under the Contract,
CONTRACTOR shall provide evidence of Automobile Liability Insurance coverage as outlined in
Section 3 herein.

(c) Be within 50 feet of any railroad property, CONTRACTOR shall maintain endorsement to General
Liability policy that eliminates the “sidetrack” exclusion.

8. All deductibles or retentions on any of the policies of insurance required herein shall be for the account of
the Contractor.
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